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Registered Office: 27, Rajendra Nath Mukherjee Road,  
Kolkata – 700 001, West Bengal.  

Phone: (033) 2248 5841-44 Fax: 033-2210 3961 
Email: info.bbjconst@bbjconst.com; Website: www.bbjconst.com; 

 
e-Tender 

No. eNIT/ROB/KANPUR/LC22/T-05-2025 Date: 27-Mar-2025 

 
NOTICE INVITING e-TENDER. 

  
SEALED Tenders under a THREE-PART BID SYSTEM (i.e., “Fee Part”, “Techno-Commercial Part” & 
Price Part”) are invited from eligible bidders for carrying out construction of 2 Lane Road Over Bridge 
(ROB) and other miscellaneous works as detailed in “Scope of Work”/ “BOQ”, here under: 
 

1 NAME OF WORK 

CONSTRUCTION OF 2 LANE ROB WITH APPROACHES IN 
LIEU OF LC NO. 22 AT KM 17/1-2 BETWEEN BARHAN-ETAH 
SECTION ON PRAYAGRAJ DIVISION OF NORTH CENTRAL 
RAILWAY 

2 SCOPE OF WORK AS PER NIT/ BOQ 

3 NATURE OF CONTRACT WORKS CONTRACT 

4 COST PUT TO TENDER/ 
BASIC COST Rs. 33,02,89,028/- INCLUDING GST. 

5 COMPLETION PERIOD 15 (FIFTEEN) MONTHS FOR ENTIRE WORK FROM THE 
DATE OF LETTER OF ACCEPTANCE (LOA) OR WORK ORDER, 
WHICHEVER IS EARLIER.  
 
THIS WORK HAS TWO DISTINCT PORTIONS, AND THEIR 
COMPLETION PERIOD IS AS MENTIONED BELOW:  
 
PART – I (RAILWAY PORTION): THE COMPLETION PERIOD OF 
THIS PART OF WORK SHALL BE 05 (FIVE) MONTHS FROM THE 
DATE OF ISSUE OF LOA 
 
PART – II (APPROACHES): THE COMPLETION PERIOD OF THIS 
PART OF WORK SHALL BE 15 (FIFTEEN) MONTHS FROM THE DATE 
OF ISSUE OF LOA. 
 

6 
COST OF TENDER 
DOCUMENT 
(NON-REFUNDABLE) 

RS.10,000/- (RUPEES TEN THOUSAND ONLY) BY NEFT/ 
RTGS/ DEMAND DRAFT/ PAY ORDER/ BANKER’S CHEQUE IN 
FAVOUR OF “THE BRAITHWAITE BURN AND JESSOP 
CONSTRUCTION COMPANY LIMITED” PAYABLE AT “KOLKATA”. 
  
TENDER DOCUMENTS WITHOUT THE TENDER FEE SHALL 
BE REJECTED. 
 
EXEMPTION FOR MICRO AND SMALL ENTERPRISES (MSE) FOR 
SUBMISSION OF “TENDER FEE” IS “NOT APPLICABLE” SINCE 
WORKS CONTRACT ARE EXCLUDED FROM THE PURVIEW OF 
PUBLIC PROCUREMENT POLICY FOR MSE ORDER, 2012 AND ITS 
LATEST AMENDMENT(S). 
 

mailto:info.bbjconst@bbjconst.com
http://www.bbjconst.com/
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6 EARNEST MONEY 

RS.20,00,000/- (RUPEES TWENTY LAKH ONLY) BY NEFT/ 
RTGS/ DEMAND DRAFT/ PAY ORDER/ BANKER’S CHEQUE / IN 
FAVOUR OF “THE BRAITHWAITE BURN AND JESSOP 
CONSTRUCTION COMPANY LIMITED” PAYABLE AT “KOLKATA” 
OR BANK GUARNATEE AS PER FORMAT PROVIDED BY “THE 
BRAITHWAITE BURN AND JESSOP CONSTRUCTION COMPANY 
LIMITED” WITH THEIR OFFER. 
  
TENDER DOCUMENTS WITHOUT EMD SHALL BE REJECTED. 
 
FOR UNSUCCESSFUL BIDDERS, EMD WILL BE REFUNDED AFTER 
THE FINALIZATION OF THE ORDER, WITHOUT ANY INTEREST. 
 
FOR SUCCESSFUL BIDDER, THE ABOVE EMD AMOUNT WILL BE 
CONVERTED INTO A SECURITY DEPOSIT AND WILL BE 
RETAINED BY BBJ TILL SUCCESSFUL COMPLETION OF THE 
DEFECT LIABILITY PERIOD. 
 
EXEMPTION FOR MICRO AND SMALL ENTERPRISES (MSE) FOR 
SUBMISSION OF “EARNEST MONEY” IS “NOT APPLICABLE” 
SINCE WORKS CONTRACT ARE EXCLUDED FROM THE PURVIEW 
OF PUBLIC PROCUREMENT POLICY FOR MSE ORDER, 2012 AND 
ITS LATEST AMENDMENT(S). 
 

07 MODE OF SUBMISSION ONLINE THROUGH THE E-PROCUREMENT SYSTEM OF CPPP 
(CENTRAL PUBLIC PROCUREMENT PORTAL).  
 
A HARD COPY OF THE BID, AS UPLOADED, (TECHNO-
COMMERCIAL) SHALL HAVE TO BE SUBMITTED TO BBJ’S 
REGISTERED OFFICE WITHIN FIVE (05) DAYS OF BID 
SUBMISSION LAST DATE. 
 
TO BBJ’S OFFICE BEFORE OPENING OF TECHNICAL BID. 
 
CORRIGENDUM, IF ANY, WILL BE PUBLISHED ON CPPP AND BBJ’S 
WEBSITE. 

08 DATE & TIME 
SCHEDULE: 

Date of Publishing NIT & Tender 
Documents 

27-Mar-2025 

Document download Start Date 27-Mar-2025- 10:00 HRS 

Start Date of uploading of bid 
document 

11-Apr-2025- 10:00 HRS 

End Date for uploading of bid 
document 

17-Apr-2025- 15:00 HRS 

Date of opening of Technical Bid 18-Apr-2025- 15:00 HRS 
Date of opening of Financial Bid To be notified later 

 
 

(पाथर् नंदी / PARTHA NANDY) 
मु� प्रबंधक (प�रयोजना) / CHIEF MANAGER (PROJECT) 
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INSTRUCTION TO BIDDERS 
 

1. REGISTRATION OF CONTRACTOR 
Any bidder willing to take part in the process of e-Tendering will have to be enrolled & 
registered with the Government e-Procurement system, through logging on to 
https://eprocure.gov.in/eprocure/app. 

 
2. DIGITAL SIGNATURE CERTIFICATE (DSC) 

Each bidder is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC) for 
submission of tenders, from the approved service provider of the National Informatics Centre 
(NIC) on payment of the requisite amount. Details are available at the web Site 
(https://eprocure.gov.in/eprocure/app) in Clause 2 of Guideline to the bidder. DSC is given 
as a USB e-Token. 

 
3. SUBMISSION OF TENDER: ONLINE MODE IN CPPP’S PORTAL 

Bids are to be submitted online through the e-Procurement system of Central Public 
Procurement Portal (CPPP) (https://eprocure.gov.in/eprocure/app). Tender along 
with all other required documents are to be signed and sealed by the authorised signatory 
while submitting the bid through CPPP. While submitting Price Bid on CPPP, the rates should 
be properly filled it in the appropriate space in the BILL OF QUANTITY (BoQ) of the Tender. 
 
Hardcopies of the uploaded documents, excluding Price Bid, are to be submitted 
along with EMD and Tender Fee (as applicable) in a sealed envelope to the BBJ’s 
Registered Office within five (05) days of bid submission last date. 

 
4. LANGUAGE 

Bids and all accompanying documents shall be in English. In case any accompanying 
documents are in another language, they shall be accompanied by an English version, which 
shall prevail in the matter of interpretation. 

 
5. SUBMISSION OF BID: The Tender shall be signed by the person legally authorised to enter 
into commitments on behalf of the Tenderer. All pages of the Tender document and other required 
documents are to be signed by the authorised signatory with Company’s seal. Tenders are to 
be submitted in two parts as described below. 

 
(a) FEE PART: 

(i) Cost of Tender (Non-Refundable) of Rs.10,000/- (Rupees ten thousand 
five hundred only) in the form of NEFT/ RTGS/ Demand Draft/ Pay Order from 
any Nationalised or schedule Bank drawn in favour of “The Braithwaite Burn and 
Jessop Construction Company Limited” payable at “Kolkata”. Cost of tender is not 
refundable. 

 
(ii) Earnest Money Deposit (EMD) of Rs.20,00,000/- (Rupees twenty lakh 

only) in the form of NEFT/ RTGS/ Demand Draft/ Pay Order from any Nationalised 
or Schedule Bank drew in favour of “The Braithwaite Burn and Jessop Construction 
Company Limited” payable at “Kolkata” or Bank Guarantee as per format provided 
by The Braithwaite Burn Jessop Construction Company Limited with their offers. 
In the case of successful bidder, EMD shall be converted to part of Security Deposit 
and will be retained by BBJ till the completion of the entire job. EMD shall not carry 
any interest. 

 
Bank Details for NEFT/ RTGS: 
Name of Beneficiary: THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION 

COMPANY LIMITED. 
Bank Name: CANARA BANK 
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Branch: SPCL MID CORPORATE BRANCH 
Bank Address: 7, KYD STREET, CHOWRINGHEE, KOLKATA – 700016. 
Bank Phone No.: +91-33-22650981 
Bank Account No.: 0254261005248 
IFS Code: CNRB0005004 
MICR Code:  700015075 
Bank Account Type: CASH CREDIT 

 
PS: In the case of EMD & Tender Fee submitted through NEFT/ RTGS, 

necessary documents need to be uploaded in CPP Portal and submitted 
along with the bid. 

 
(b) TECHNO-COMMERCIAL BID: Scanned copy of the EMD, Cost of Tender and all other 
required documents duly signed and sealed by the authorized signatory, as stated below, are 
to be uploaded in CPPP and a hard copy of the same to be addressed to the Chief Manager 
(Project) at BBJ’s Registered office in a sealed envelope, super scribing “TENDER NOTICE NO.” 
and “TECHNO-COMMERCIAL BID” (Non submission of any of the stated documents shall 
lead to rejection of the bid):  

 
(i)  Signed copies of documents as per Eligibility Criteria as per Clause No 2 of Special 

Conditions of Contract. 
(ii)  Signed copy of PAN, Goods & Service Tax (GST) registration certificates. 
(iii) Signed copy of Provident Fund & Employees State Insurance (ESI) 

Registration Certificate. 
(iv)  Certificate of the Incorporation of the Company/ Partnership Deed/ DIN/ CIN etc. 
(v) Company’s audited Balance Sheet & Profit & Loss Account for last 3 (three) 

financial years ending 31st March of the previous financial year. However, in case 
balance sheet of the previous year is yet to be audited, the audited balance sheet 
of fourth previous year shall be considered.   

(vi) Downloaded Tender document (without quoting any price in Techno-Commercial 
Bid) duly signed with an official stamp on each page. 

(vii) Solvency Certificate (as per attached format) for at least 40% of the advertised 
value of the tender. 

(viii) Integrity Pact as per Para 7 and Annexure-I. 
(ix) Any Bidder falling under Micro And Small Enterprises (MSEs) category, shall 

furnish the following details & submit documentary evidence/ Govt. Certificate etc. 
in support of the same along with their techno-commercial offer:  

 
 
 
 
 

 
 
Note: - If the bidder does not furnish the above, the offer shall be processed construing 
that the bidder is not falling under MSE category. 

 
(c) PRICE BID: The rates are to be properly filled up in appropriate space in BILL OF 
QUANTITIES (BoQ) of the Tender and uploaded on CPPP’s website. Price bid of only Techno-
Commercially Qualified bidders shall be opened.  

 
6. INTEGRITY PACT: 

The Bidder/ Contractor is required to enter into an Integrity Pact with BBJ, in the Format at 
Annexure-I. The Integrity Pact enclosed at Annexure-I will be signed by BBJ for and on behalf 

Type under 
MSE 

SC/ST Owned Women Owned Others (excluding 
SC/ ST & Women 

Owned) 
Micro    
Small    
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of Employer as its Agent / Power of Attorney Holder at the time of execution of Agreement 
with the successful Bidder. While submitting the Bid, the Integrity Pact shall be signed by the 
duly authorized signatory of the Bidder. In case of failure to submit the Integrity Pact duly 
signed and witnessed, along with the Bid, the Bid is likely to be rejected. 

 
In case of any contradiction between the Terms and Conditions of the Bid Document and the 
Integrity Pact, the former will prevail. For monitoring of the Integrity Pact, BBJ has appointed 
the following eminent personality as Independent External Monitor(s) (IEM): 

 
Shri Sunil Pandey 

IFoS (Retd.) 
249, Phase-I, Vasant Vihar,  

Dehradun – 248001. Uttarakhand 
Email: pandey.sunil90@yahoo.co.in 

Dr. Ravindra Kumar Srivastava 
IAS (Retd.) 

A6, Anand Niketan, 
New Delhi - 110021 

Email: srivastava.rks@gmail.com 
  

7. All costs and expenses incidental to the preparation of the tender, discussion, conference, 
pre-award discussion with BBJ shall be borne by the bidder and BBJ shall bear no liability 
whatsoever on such cost expenses. 

 
8. Works Contract are excluded from the purview of Public Procurement Policy for Micro and 

Small Enterprises (MSEs) Order, 2012. 
 
9. Joint venture and/or Consortium/MOU shall not be considered for the tender.  
 
10. No deviation to the tender conditions shall be accepted. Conditional tenders shall not be 

accepted, and no additional clause shall be entertained. BBJ reserves all rights in this regard. 
 
11. The award of the order or rejection of the Tenderer’s offer and/or cancellation of the tender 

will be made at the absolute discretion of BBJ. BBJ reserves the right to cancel or accept or 
reject any or all tender(s), whether lowest or otherwise, without assigning any reason(s) 
whatsoever thereof. A tenderer, whose tender is not accepted shall not be entitled to claim 
any cost, charges or expenses incidental to or incurred by him through or in connection with 
the preparation and submission of the Tender/ Offer to BBJ.  

 
12. CURRENCIES OF BID AND PAYMENT 

The tenderer shall submit his price bid/ offer in Indian Rupees and payment under this 
contract will be made in Indian Rupees. 

 
13. Price Variation Clause (PVC) shall be applicable as stated in the Special Conditions 

of Contract.  
 
14. All duties, taxes, fees and other levies payable by the bidder under the contract or any other 

cause shall be included in the quoted price. 
 

mailto:s.srinivasan1980@gmail.com
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15. PREFERENCE TO MAKE IN INDIA:  
 
The provisions of revised 'Public Procurement (Preference to Make in India) Order 2017' issued 
by Department of Industrial Policy and Promotion under Ministry of Commerce and Industry 
vide letter no. P45021/2/2017-PP (BE-II) dated 16th September 2020, as amended from time 
to time up to Bid Due Date, shall be applicable to the bidding process and award of the 
contract shall be done accordingly. 
 
Please enter the percentage of local content in the material being offered. Please enter 0 for 
fully imported items, and 100 for fully indigenous items. The definition and calculation of local 
content shall be in accordance with the Make in India policy as incorporated in the tender 
conditions. 
 

16. PUBLIC PROCUREMENT (PREFERENCE TO MAKE IN INDIA): 
For this procurement, the local content to categorize a supplier as a Class I local supplier/ 
Class II local Supplier/Non-Local Supplier and purchase preferences to Class I local supplier, 
is as defined in Public Procurement (Preference to Make in India), Order 2017 dated 4th June 
2020 issued by DPIIT. In case of subsequent orders issued by the nodal ministry, changing 
the definition of local content for the items of the NIT, the same shall be applicable even if 
issued after issue of this NIT, but before opening of Part-II bids against this NIT.  
  

17. COMPLIANCE TO RESTRICTIONS UNDER RULE 144 (XI) OF GFR 2017 
 
I.  Any bidder from a country which shares a land border with India will be eligible to bid 

in this tender only if the bidder is registered with the Competent Authority. The 
Competent Authority for the purpose of this Clause shall be the Registration Committee 
constituted by the Department for Promotion of Industry and Internal Trade (DPIIT).  

II. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 
contexts) means any person or firm or company, including any member of a consortium 
or joint venture (that is an association of several persons, or firms or companies), every 
artificial juridical person not falling in any of the descriptions of bidders stated 
hereinbefore, including any Bidder branch or office controlled by such person, 
participating in a procurement process.  

III.  “Bidder from a country which shares a land border with India” for the purpose of this 
Clause means: 
a)  An entity incorporated established or registered in such a country; or  
b)  A subsidiary of an entity incorporated established or registered in such a 

country; or  
c)  An entity substantially controlled through entities incorporated, established or 

registered in such a country; or  
d)  An entity whose beneficial owner is situated in such a country; or  
e)  An Indian (or other) agent of such an entity; or  
f)  A natural person who is a citizen of such a country; or  
g)  A consortium or joint venture where any member of the consortium or joint 

venture falls under any of the above. 
IV.  The beneficial owner for the purpose of (III) above will be as under:  

 
18. In case of a company or Limited Liability Partnership, the beneficial owner is the natural 

person(s), who, whether acting alone or together or through one or more juridical person, 
has a controlling ownership interest or who exercises control through other means.  

 
Explanation-  
a.  “Controlling ownership interest” means ownership of or entitlement to more than 

twenty-five per cent of shares or capital or profits of the company.  
b.  “Control” shall include the right to appoint majority of the directors or to control the 
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management or policy decisions including by virtue of their shareholding or 
management rights or shareholders agreements or voting agreements.  

 
19. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether 

acting alone or together, or through one or more juridical person, has ownership of 
entitlement to more than fifteen percent of capital or profits of the partnership.  

 
20. In case of an unincorporated association or body of individuals, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more juridical 
person has ownership of or entitlement to more than fifteen percent of the property or capital 
or profits of the such association or body of individuals. 

 
21. Where no natural person is identified under (19) or (20) or (21) above, the beneficial owner 

is the relevant natural person who holds the position of senior managing official.  
 
22. In case of a trust, the identification of beneficial owner(s) shall include identification of the 

author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the 
trust and any other natural person exercising ultimate effective control over the trust through 
a chain of control or ownership.  

 
23. An Agent is a person employed to do any act for another, or to represent another in dealings 

with third person.  
Note:  
i.  The bidder shall provide undertaking for their compliance to this Clause, in the format 

provided in Annexure-A.   
ii.  Registration of the bidder with Competent Authority should be valid at the time of 

submission of bids and at the time of acceptance of the bids. 
 
24. VALIDITY OF TENDER 

90 (ninety) days from the date of opening of tender or for a further period if mutually 
accepted. BBJ reserves the exclusive right to extend the validity if any. 

 
25. ORDER OF PRIORITY OF CONTRACT DOCUMENTS: 

Where there is any conflict between the various documents in the contract, the following order 
of priority shall be followed i.e., a document appearing earlier shall override the document 
appearing subsequently: 
 
1)  Work order 
2)  Letter of Award (LOA) 
3) Schedule of Items, Rates & Quantities 
4)  Special Conditions of the Contract (SCC) 
5)  Technical Specifications (TS) 
6)  Scope of Work (SOW) 
7)  Drawings 
8)  Relevant Codes & Standards 
9)  Notice Inviting Tender 
10)  Instructions to the Bidders (IB) 
11)  General Conditions of Contract 
12) Any other documents forming part of the Contract. 
 

26. Bidder should submit the documents in Hard Copy on or before as stipulated in “DATE & TIME 
SCHEDULE“ to the address as mentioned above. 
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SCOPE OF WORK 
 
a) The Scope of work includes Construction of 2 lane ROB with approaches in lieu of LC No. 22 

at km Railway” 17/1-2 between Barhan-Etah section under Dy.CE/C/Kanpur on Prayagraj 
division of North Central. 

b) Contractor has to deploy high efficiency improved equipment, machinery, vehicles, Earth 
movers, Rock cutting machines and labour (including qualified competent civil graduate 
Engineers specialized in bridge work, skilled/semi-skilled labour) operators etc. 

c) The dismantling of any type of structure which comes across during work and disposal of 
muck at place directed by Engineer. 

d) Dismantling /diversion and shifting of various Engineering/Mechanical facilities and other 
services etc. Necessary for the execution of work. 

e) Any other related and incidental ancillary works.  
f) Following special conditions is also part of the present tender. 

• Slip form shuttering should be used for concreting work in abutment & pier. 
• Payment of RCC work in anti-crash railing, wearing coat, footpath slab etc. will be 

paid in item 031011 (PSC girder) & item 031220 will also be applicable for deduction 
purpose on the qty of anti-crash barrier, wearing coat and footpath slab similar to 
deck slab. 

• For manufacture of steel girder as per RDSO drawings, only RDSO approved firm will 
be engaged by the contractor. 

• Original invoice of purchased steel members should be presented by the 
contractor/steel girder manufacture during inspection of Railway official at fabrication 
site/workshop so that Railway officials may also signed the original invoice as it will 
ensure the use of inspected material on this project & also to avoid for use in other 
ongoing projects assigned with  contractor/steel girder manufacture. 

• Heat marked punch of ‘NCR’ should also be visible in used steel members. 
g) Fencing of barbed wire will be used in place of 12mm dia rods in three horizontal layers in 

item no. 013040 of USSOR-2021. 
h) Successful Bidder shall develop one number site office within 15 days from the date of LOA. 

Office containing infrastructure and tools are under the scope of Successful Bidder. Vehicle 
for transportation in connection with the work are under the scope of Successful Bidder. 

 
Note: Tenderers to read understand and consider all the conditions, special & additional special 
conditions, instructions, specifications, work scope etc. before quoting rates. 
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Technical Specification 
 

(A) SPECIFICATION FOR CONCRETING 
1. Specifications for concreting: 
i. Specifications given in this part shall apply to the construction of sub structure 

and super structure & shall be read in conjunction with Special conditions of 
contract 

ii. Construction and concreting of sub structure shall conform to the requirements 
as laid down in Concrete Bridge Code updated to latest Correction slips and IS 
456- 2000 and the requirements specified hereunder. 

iii. All concrete work shall be with controlled concrete satisfying the strength and 
quality requirements and other conditions specified in the codes and 
specifications mentioned in special specifications. The contractor is 
responsible for the design of concrete mix and getting it approved by 
the Engineer. 

iv. Mix design is required to be submitted twice at the beginning of each 
working season first in October and then in the February if desired. Mix 
design shall also be reviewed in the event of change in source of cement, sand 
and aggregate or for any other reasons as and when so required by the 
Engineer, Contractor is required to carry out concreting work in all types of 
conditions, dry wet, above water level, below water level, requirement above 
ground level, below ground level, at all locations and heights as required for 
the work. 

v. Design of concrete mix shall be in accordance with any of the methods given 
in the Indian Standard recommended guide lines for concrete mix design given 
in “Hand book of concrete mix design” issued by Bureau of Indian 
Standard. 

vi. Concreting in girders/Box /Slabs shall be organized in such a way that no end 
joints are poured during the course of concreting. Scheme for girders/ Box 
/slab concreting shall be submitted by contractor for approval of Engineer-in-
charge. 

 
2. CEMENT: 

 
1) Cost: The cost of cement for the work is included/not included in the rates for 

Master schedule items mentioned in the tender and will be paid as per 
notes/instructions given in USSOR-2021 /CPWD DSR- 2021.The cost of cement 
for the work is included/not included in the rates for NS items as mentioned in 
the relevant item. 

2) The Railway will not supply any cement for the works. The contractor has/ 
have to procure the cement required for the work from the market and 
transport the same to the site of work at his/ their own cost including all taxes, 
octori, etc, and / including all lead and handling etc. 

3) Purchase: The cement should be purchased by the contractor only from the 
Authorized / Approved manufacturers or their authorized agent. The contractor 
should produce the documented proofs such as bill Challan, etc, from such 
authorized manufactures/ Agents from whom the cement is purchased for 
every lot of cement brought at site and to be verified by the Railway’s 
representative. The cement brought at site without such documental 
proofs will not be permitted to be used in the works. 

4) Storage: The cement as approved by the Railway’s representative will be 
properly stacked at site in the godown constructed by the contractor at his own 
cost. The contractors should keep the cement under their safe custody and will 
be made accessible to the Railway to the Railway’s representative to physically 
verify and check at any time. The contractors will be fully responsible for the 
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safeguard of the cement along with other materials and the Railways will not 
compensate for any damage, loss or theft of the cement or any other materials 
at site. 

5) Any delay in procurement of cement will not be considered as cause for 
granting extension for the date of completion 

6) Quality and testing: The cement used shall be used with the prior approval 
of the Engineer in accordance with the Para 4.1 of Concrete Bridge Code 

a) The cement should be net weight 50 Kg. In bags, cement bags should 
be preferably in paper bag/ polyphone bag packing and should bear the 
following information in legible markings. 

i) Manufacture’s Name. 
ii. Registered Trade Mark of Manufacture, if any. 
iii) Type of cement with ISI Code No. 
iv) Weight of each bag in Kgs. 
v) Date / Month of Manufacture with Year. 

b) Random specimen samples of cement taken from the lot brought at site 
should be tested at any authorized / approved Engineering Institute/ reputed 
laboratory, for its physical and chemical properties as specified in the IS 
specifications (IS-4031) and any other tests as specified by theEngineer or his 
representative. Some of the tests which should be carried out are:- 

i) Compressive Strength. 
ii) Initial and final setting time. 
iii) Consistency. 
iv) Soundness 

These tests will be got carried out by the Railway’s Representative and the 
arrangements and cost of tests including cost of cement for testing will be borne 
by the contractor. Such tests should be done at times when it is found necessary 
at the discretion of the site Engineer/ his Representative at site. 
c) To ensure quality control test certificate from the manufactures should 

be produced by the contractors, which should confirm to the relevant 
specification. 

d) Rejected lot should be removed from the site immediately by the contractors. 
7) Consumption and accountal: 

a) The consumption or use of cement in the works will be at the rate of 
quantities specified for each item requiring nominal mix and as required for 
design mix. 

b) In case of designed mixes of concrete, the contractors should submit the 
design of mix duly done by any approved Engineering Institute or 
Laboratory and the cement required as specified in the design should be 
used to achieve the specified strength of the concrete. 

c) Proper accounts of the cement for receipt, consumption balance etc. should 
be maintained at site duly verified and signed by the contractors and the 
Railway Representative / Engineer. It is entirely contractor’s responsibility 
to safeguard the cement from damage, loss and theft etc. 
and railways will not pay any compensation for any such loss, damage or theft. 

d) In case, the cement consumed in the work is lesser than specified, the 
cost of such cement used less, will not be paid in the contractor’s bill not 
with-standings the fact that required strength is achieved by less quantity 
of cement used and also provided such works are qualitatively otherwise 
acceptable to the Railways. In case of excess consumption, no extra cement 
will be paid to the contractor. 

e) The cement should be fresh and generally consumed within three 
months of its age. If the cement is older than three months, test should 
be carried out for its loss of strength and other properties and additional/ 
extra quantity of cement will be used, as decided by the site Engineer, to 
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achieve the required strength. No extra payment will be made by the 
Railway/ for such additional quantity used by the contractor. 

f) Cement brought at site by the contractor for a particular work should not 
be taken to other works/ site without the written approval/ permission of 
the Railway’s site Engineer. 

g) Any cement left out on completion of works will be the property of the 
contractor. The contractor will be at liberty to dispose off the left over 
cement. Railway will neither take over the left over cement nor will 
compensate the contractor in any manner what so ever. 
 

3. SPECIAL CONDITIONS FOR USING CONTRACTOR’s STEEL: 
 

1. Cost: The cost of the steel will be paid under a separate suitable item 
as provided in the tender schedule. Railway will not supply any steel for the 
works included in this tender. 

2. Transport: HSD (TMT) steel bars of various dia meters for reinforcement in 
RCC works and for other items of works as required, and structural steel for 
fabrication items of works, will be procured and transported to site by the 
contractor/s at his/their own cost. 

3. Code: HSD (TMT) steel shall be used. The steel bars/ structural steel shall 
confirm to the relevant I.S. specifications. M.S. Bars should confirm to I.S. 432 
(Part-I) 1982 and tor steel should confirm to I.S. 1786:2008 in standard 
lengths. 

4. Storage: The steel brought at site should be properly stacked diameter wise 
separately and protected from contact with earth water etc. Wherever the 
treatment of the steel against corrosion is specified, the same should be done 
as specified in the items and specification. Steel supplied for reinforcement 
shall be kept free of loose mill scales, loose rust and coats of oil, mud or other 
material which may destroy or reduce bond till concreting. 

5. Quality And Testing: 
a) “All Reinforcement Steel (TMT Bars) and Structural Steel shall be procured 

as per specifications mentioned in BIS’s documents-IS:1786 and IS:2062 
respectively. Independent tests shall be conducted, wherever required to 
ensure that the material procured conform to the specifications. 

b) These steel shall be procured only from those firms which are Established, 
Reliable, Indigenous & Primary Producers of Steel, using Iron ore as the 
basis raw material and having in-house iron rolling facilities, followed by 
production of liquid steel and crude steel, as per Ministry of Steel’s 
guidelines such as SAIL/TATA STEEL/RINL /JSW /JSPL. 

c) However, in case steel from these firms is not available at a particular time, 
Engineer in charge can permit supply from other reputed primary producer 
firms for supply of TMT Reinforcement steel bars in Indian Railway. 

d) However, only certain isolated sections of structural steel, not being rolled 
by ISP’s can be procured from the authorized re-rollers of ISPs or authorized 
licensee of BIS having traceability system and who use billets produced by 
ISPs. Traceability shall be ensured by an officer specially authorized by the 
concerned SAG officer of the Zonal Railway on case to case basis for this 
purpose.” 
(Authority RB L.No.2008/CE-I/CT/8 dated 01.05.2012 and NCRHQ letter 
No.278- W/CE/C/CTL/Steel dated 06.08.2018) 

e) Rejected material should be removed from the site by the contractor/s. 
6. Consumption and Accountal: 

a) The steel should be used in the work as shown in the approved drawings. 
Overlaps if necessary should be provided as required by design 
&specification. 
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b) Proper account will be maintained in the registers regarding consumption, 
balance etc. duly signed by the contractor/s and Railway’s representative. 

c) For the purpose of payment, linear measurement of reinforcement used for 
the work will be converted into mass/ unit weight. No rolling margin will be 
considered. The cut pieces, wastage and the left out material will be 
disposed off by the contractor. Railways will not pay any compensation for 
such cut pieces, wastage or balance left out material. 

d) The steel brought at site by the contractor for a particular work should not 
be shifted to other works/ site without the written approval/ permission of 
the Railway’s site Engineer. 

e) Welding of reinforcement will not be permitted except in special 
circumstances under the written approval of the Engineer. 

f) Every bar shall be inspected before assembling on the works and any 
defective, brittle, leveling rusted or burnt bars shall be removed. Cracked 
ends of bars shall be cutout. 

7. Placing Supporting and Cleaning: 
a) Binding wire shall be used as approved by Engineer in charge. All frames 

crossing one another shall be bound with this wire twisted tight to make the 
skeleton on network rigid so that the reinforcement is not displaced during 
placing of concrete. All ends of binding wires shall be carefully turned 
inside so that they do not project out of concrete to cause starting of 
rusting action. 

b) Cleaning: Bars must be cleaned before concreting commences of all scale, rust 
or partially set concrete which may have been deposited there during placing 
of a previous lift of concrete. 

c) The bars shall be cleaned with dry gunny bags if they are coated lightly with 
rust or other impurities. On no account shall the bars be oiled or painted 
nor shall mould oil used on the formwork be allowed to come in contact 
with the bars. Cement wash to bars will not be permitted. 

d) Cover/Cover Blocks for reinforcement: The cover shall be uniform. 
Minimum clear cover shall be 50 mm or otherwise mentioned in the drawing. 
Suitable size of cover blocks of the same grade as that of concrete shall be cast 
in controlled conditions with binding wire fixed initially. All cover blocks shall be 
of cement and of the same strength as that of the surrounding concrete and 
properly compacted and vibrated on a vibrating table. They shall be cured for 
a minimum period of 21 days before they are used in the works. 

e) Placing and Spacing of reinforcement shall be according to drawings 
supplied by Railway. However, the spacing shall be sufficient to facilitate easy 
concreting and compaction. Proper detailing is essential as any cracking caused 
by defective detailing will cause Corrosion. All reinforcement shall be placed and 
maintained in the positions shown on the drawing. The Contractor shall provide 
approved types of supports as specified on the drawings for maintaining the top 
bars of the slab in position during concreting. 

f) Overlaps for main reinforcement of piles will be paid taking standard 
length as 6.0 meter keeping in view difficulty in placement of 12 meter 
standard lengths reinforcement bars due to OHE etc. For all other woks 
standard lengths of 12 m only shall be considered for payment of 
overlap of main reinforcement until unless mentioned otherwise in the 
relevant items. 

 
4. AGGREGATES 

 
1) Only aggregate conforming to IS 383-1970 shall be used in concrete works 

whether it be plain or RCC. The provisions in IS-2386-1983 (Pt.-2) shall prevail 
when dealing with deleterious material and organic impurities. 
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2) Prior to deciding on the source for procurement of constituents of concrete, 
viz. Fine and coarse aggregate, the contractor shall specifically assess the 
soluble chloride any sulphate contents of fine and coarse aggregates (at 
source) and their permissible limits shall be got approved by Railway, Regular 
checks as directed, shall also be carried outnot only at the source of 
supply (of such materials) but also prior to their use in the permanent 
works to ensure that the aggregate do not contain impurities 
exceeding the permissible limits. 

3) The special requirements to be satisfied are as under:- 
 

  Fine (Upper limits) Coarse (Upper limits) 
1 Chloride content (Cl.) 

Max 
0.04 % by wt.(Acid 
soluble) 

0.02 % by wt. (Acid 
soluble) 

2 Sulphate (503)- Max 0.04 % by Wt. (Acid 
Soluble) 

0.4 % by Wt. 

3 Potential alkali reactivity Absent Absent 
4 Water absorption- Max 3 % by wt. 3 % by wt. 

5 Particle shape Mix Shape Index 53% or 
Angularity N0.9 

Flake-ness index/ 
Elongation index should 
not beyond 25%. 

6 Mica-Maximum 1% - 
7 Silt-contents 3 % by weight - 
8 Soundness with Na 2 SO 

4 
MG SO4 

10% Max 15 
% maxi 

- 

9 Particles less than 
75micron - 
Max. 

3 % by wt. 1 % by wt. 

4) The other requirement as regard to the overall limits of harmful salts contents, 
physical properties of aggregates, deleterious substances in aggregate and concrete 
etc. shall conform to the requirements of IS-2386(Part –I & II)-1963. 

5) However, the final decision of acceptance criterion/rejection for aggregate to 
be used for permanent works shall lie with Railways. 

5. WATER 
Water used for mixing and curing shall be clean and free from injurious amount 

of oils, acids, alkalis, salt, sugar, organic, material or other substances that may 
be deleterious to concrete or steel. Potable water is generally considers 
satisfactory for mixing and curing of concrete. 

1) The water to be used for these purpose should be conforming to clause 5.4 of 
IS- 456. 2000. The permissible limits of solids in water tested as per IS.-3025 
are given below: 

  Sr.No.  Type of Solid   Permissible Limits 
  1  Organic   200 Mg per Liter 
  2  InOrganic   3000 Mg. Per Liter 
  3  Sulphate(as SO3)  400 Mg. Per liter 
  4  Chlorides(asCl) 2000Mgper liter for concrete not containing  
      embedded steel & 50 Mg per Liters 
        reinforced concrete work 
  5  Suspended matter   2000 mg. Per Liters. 
 

6. ADDITIVES/ADMIXTURES 
If contractor desires to use any additives/ admixtures from the consideration of 
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strength and workability, it should be in accordance with Para No. 4.4 of IRS 
Bridge Code Of Practice For Plain, Reinforced And Prestressed Concrete for 
General Bridge construction and extra cost of such additives/ admixtures will 
be borne by the contractor and for which no extra payment will be admissible. 

7. FORM WORK AND FALSE WORK: 
1) Form work and false work are very important for all concrete structures in 

question for these have influence on strength and durability of the structures. 
For this reason form work must be correctly designed and installed. The design 
of the form work shall take in to account the required surface conditions also 
(appearance compatibility with the required finish). This form work and false 
work together must provide safe working conditions. Safe access must be 
provided using additional scaffolding as necessary. 

2) Design: The choice of formwork and false work structure is very important; 
the majority of defects and accidents are attributable to structural deficiencies 
of form work.The strength and stability of formwork, false work shall be 
designed for the loads which they are liable to experience in service by method 
appropriate to their constituent materials. The design shall be checked by 
calculation, testing, application of accepted rules, and must be carried out by 
competent personnel. Formwork shall be so designed that it can be correctly 
removed without damage to the concrete. Consideration should be given. 

1. To the stresses due to the weight of the concrete and due to any imposed loads 
2. To the striking operations. 
3. To environmental conditions. 

The loads and pressure to which form works and false works are exposed 
originate mainly form the weight of concrete (specially the horizontal thrust 
component of fresh concrete) the weight of the form work itself, the laying and 
fixing of reinforcement, load transfer on Prestressing and as a result of wind, 
heat fluctuations, ground settlement etc. & therefore, it shall be properly 
considered in design of form work. 

3) The deformations of work shall be compatible with the tolerance required of 
the structure and shall not adversely affect its behaviour. Stiffening 
arrangements shall be provided as per design requirements. 

4) Compatibility With Concreting Operation: 
 

a. Formwork and false work shall be compatible with the method of placing 
and Vibration envisaged, with the requirements and with the curing 
scheduled for the concrete. 

b. For vibration through the form work, excessive energy losses through the 
support (Plastic suspension of the shuttering) should be avoided. 

5) Tightening Of Formwork 
a. The form work shall be designed to prevent loss of material during 

concreting, particular care must be exercised to ensure the grout tightness 
of the joints between panels of the sheeting and between it and hardened 
concrete. 

b. Joints can be made grout-tight by ensuring proper contact between the 
edges of the panels, the shape of which may have been specially designed. 
In some cases joint will need to be scaled with compressible gaskets or 
tapes. 

6) Fixing the forms 
a. Where devices for holding the form work in place pass through the concrete 

these shall not affect the concrete. 
b. Ties and spacers left in-situ shall not impair either the durability or the 

appearance of the structure (For instance by leaving traces of rust or as a 
passage for water). 

7) Erection Supports: Foundation, false work and form work shall be positioned by 
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 skilled personnel in accordance with plans and specifications. 
8) Assembling False And Formwork: Particular attention must be paid to the making 
 of structural joint, transmission of loads, structures equilibrium and resistance to 
 bucking and subway. 
9) Tolerances: Formwork shall be so constructed that the finished concrete is within 
 the required tolerances. Cumulative tolerances shall be considered as well as 
 tolerances on single member 
10) Preparing The Form Work faces: The sheeting surface intended to come in 
 contract with freshly made concrete shall be clean. Approved releasing Agent  shall be 
applied in  thin uniform layer and the concrete should be placed soon  enough after 
this to prevent loss of its effectiveness 
11) Control Of Formwork: 

a. Indicator should be installed al critical points to detect excessive deflection of the 
form work. 

b. Forms should be anchored to the props below so that up or lateral 
movement of any part of the forms will be prevented. 

c. Where there is a possibility of movement, means of adjustment (welded or 
jacks) should be provided to permit realignment of readjustment of props. 

d. Where the form work is trafficked by operatives or equipment, traffic should 
neither cause significant deflection nor bear directly on reinforcing steel. 

e. During and after concreting, but before stiffening of the concrete, form work 
systems should be checked for position. Appropriate adjustments should be 
made promptly where necessary. If during concreting, any weakness 
develops or Form work shows any undue settlement or distribution, the 
work shall be stopped and remedial action taken. Form work shall be 
continuously watched so that any corrective measures found necessary may 
be taken always work to be done under safe conditions and have a method 
of communication with concrete placing crews in case of emergency. 

12) Striking time: Forms should be retained in place until the concrete has hardened 
sufficiently to withstand, without damage, the stresses imposed 

13) Striking Methods: Form work shall be struck, when the concrete is sufficiently 
 hard, in accordance with the stages of construction as planned as without impact 
 loading. 
14) Stability: 

Removal of the shoring supports should take into account of the time needed for 
adequate hardening for the concrete the support and of that on which they rest Retention 
of certain shoring elements may also be dictated by the general stability of the structure 
(wind-bracing). 

15.  MIXING: Mixing shall conform to the requirements in Clause 9.3 and 9.3.1 of IS 456-2000. 
16.  COMPACTION OF CONCRETE: 

1) Power vibrators including surface vibrator and form vibrator shall be used for 
compacting concrete. 

2) All concrete members shall be compacted by vibration; Generally internal 
vibrators shall be used on all sections that are sufficiently large to admit them. 

3) Vibrator shall have operating frequency of at-least 3600 impulses per minute. 
Higher frequencies up to twice the minimum are preferred. 

4) The following techniques shall be followed for vibrations. 
i) Vibrators shall be distributed so that the concrete becomes a uniformly dense and 

plastic mass. 
ii) Vibrators shall be used for compaction only and not for moving concrete. 
iii) For horizontal and vertical operations of vibrators, the spacing of 

points of vibration shall be such that the zones of influence overlap. 
iv) For concrete deposited in layers the vibrators shall be inserted vertically 

and allowed to sink due to its own weight to the bottom of the layer and 
be slowly withdrawn. For succeeding layer, the vibrator shall penetrate the 
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surface of the previous layer. 
v) Compaction shall be in accordance to clause 12.3 of IS.456-2000. 

3. CURING: 
1) Special attention shall be given to curing of concrete in order to ensure maximum 

Durability and to minimize cracking. 
2) The concrete surface shall be kept continuously wet for a period of at least 

15 days. Rapid lowering of concrete temperature, which may result in thermal 
shock, shall be avoided. The contractor will make all arrangements for curing of 
fresh concrete as per instructions in IS: 456-2000 or Concrete Bridge Code as 
applicable. If during inspections, it is found that curing is not being ensured, entry 
will be made in Site Order Book and penalty of Rs. 5000/- will be imposed for 
each incidence. Decision of Engineer will be final in this regard. 

3) All concrete work/RCC work/Brick work in cement mortar plaster/pointing etc. 
shall be continuously cured for the prescribed period as per direction of the 
Engineer 

4) Curing shall be done by covering the newly laid concrete with gunny bags and 
keeping them wet constantly. 

5) Contractor will also have to, arrange for curing by approved curing compounds, 
steam curing in certain cases during the progress of work as directed by the 
Engineer-in- charge. The rates shall include the cost of all such arrangements. 

6) In case Railways representative is not satisfied with the arrangements and is of 
the opinion that an effective robust system of water curing is not in place and 
rectification in line with curing related instructions are not being followed or 
adequate water-based curing is not feasible due to any reason, he may: 
a. All the concrete cube test cubes to also be placed on the structure at 

suitable location as decided by the Railways, being cured and not in a 
curing tank, to closely simulate the actual curing being obtained. 

b. Require the contractor to adopt membrane curing (curing compounds) and 
/ or 

c. Require additional confirmatory tests for concrete strength finally obtained 
by taking out cores or suitable non-destructive tests. 

d. Decision of Railways will be final in this matter and no extra payment will 
be made. 

 
Even after repeated imposition of penalty contractor does not carry out curing in proper 
manner, Engineer may stop the work till rectification is made or undertake the curing 
through another agency/labour without any notice to the contractor at the cost of the 
contractor. The cost incurred along with 2% incidental charges and supervision charges 
@ 12 ½% of the cost will be debited to the contractor. Intimation of the employment of 
another agency for curing will be given to the contractor as soon as possible. This 
intimation in writing to the contractor under the hand of the Engineer-in-charge of the 
work shall be conclusive evidence of the employment of another agency. 
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4. Sampling, Testing & Acceptance Criteria: 
 Sampling &Testing of the concrete cubes shall be conducted for all concrete works as per 
clauses of IS456 and IRS Concrete Bridge Code. The specimen will be tested in a field and 
occasionally in reputed Government-testing laboratory, in the presence of Railway’s 
representative and the report shall be binding on all parties concerned. The quoted rate for 
concrete works would be deemed to include the cost of casting, curing  specimens as well as 
testing charges. For field testing, calibration of probing ring will be arranged from  reputed 
testing house. 

5. Pumps and Plasticizer: 
a. Additives containing calcium chloride are forbidden in concrete. 
b. Approval of an expert agency suggested by the Chief Engineer shall be obtained prior 

to the use of admixtures or super - plasticizers if proposed by the Tenderer / 
Contractor. The contractor shall have to furnish the details/ chemical ingredients etc. 
duly tested for the approval of Engineer in-charge. 

c. When concreting under water, the mix shall contain 10% extra cement than for a 
corresponding mix for concreting in the dry. 

d. Transporting and placing, shall be according to Clause 12 of IS 456-2000. 
Transporting of the concrete shall be done so as to ensure monolithic and dense 
concrete without hollows honey comb needing thereafter. 

e. In case concrete is planned to be poured with the use of the concrete pumps as per 
provisions of I.S. code /American code. The concrete mix shall be designed and got 
approved by Engineer including use of particular plasticizer. The cost of plasticizer and 
extra cement, plant, fuel etc. if required, will be supplied by the contractor and for 
which no extra payment will be made. 

 
6. PLAIN/REINFORCED CEMENT CONCRETE 

a. These items of work envisages cement concrete works (of approved design mix as 
specified) as appropriate in foundation and other components  of the structure below 
ground level and above G.L. 

 
b. For the purpose of determining the quantities of the work the average ground level 

shall be determined by the Engineer or his representative as related to the original 
ground levels with the periphery of the work, his decision in this regard being final 
and conclusive. 

 
c. The measurement for the payment shall be worked out to the nearest 0.01m3 with 

the size of the cement concrete elements being determined as per the dimension 
specific in the Railway’s drawings/requirements as directed by the Engineer or his 
representative without any deductions for the Anchor rods or Dowal bars or the stone 
ware / A.C. pipe fixed as weep holes. 
(B) SPECIFICATIONS FOR BEARINGS 

(A) NEOPRENE BEARINGS 
1.1 Neoprene Bearings shall be provided under girder as per drawings approved by 

the Railway. These bearings shall conform to the specification as approved in the 
working drawings and shall be got approved from the Engineer-in-charge before 
placing the same in position and test certificate obtained from manufacturers. 

1.2 The bearings shall be correctly manufactured according to the approved 
drawings subject to permissible tolerances as indicated in the drawings. The 
placement of bearings under each girder shall be got approved from the 
Engineer-in-Charge. 

(B) POT PTFE BEARING: 
(a) POT PTFE shall be provided under girders as per approved drawings shall 

be got manufactured from reputed manufacturers of bearings as 
approved by Railways. The bearing shall be got tested by the contractor 
at his own cost in the presence of Railway representative if directed by 



दी ब्रेथवेट बनर् एंड जेसप कं���न कंपनी �ल�मटेड 
The Braithwaite Burn And Jessop Construction Company Limited 

(भारत सरकार का एक उद्यम) / (A Government of India Enterprise) 
 
NIT No. eNIT/ROB/KANPUR/LC22/T-05-2025     Date: 27-Mar-2025 
 

P a g e  18 | 47 

Engineer In-charge at approved test house/IIT as approved by 
Railway/RDSO. The bearing shall be supplied at site with test certificate. 

(b) The bearing shall be correctly manufactured according to the approved 
drawing subject to the permissible tolerances as indicated in the drawing. 
The placement of bearing shall be got approved from the Engineer In-
Charge. 

(c) The manufacturing and installation of bearing shall confirm to:- 
IRC-83-1987 Standard specifications and code of practice for road bridges - 
section-IX bearings. 
UIC- 772 R- Code of practice for bearing of Rail bridges (published by 
International Union of Railways). 
BS-5400 Pt- British Standard institution Code practice for bridge bearing. 
Section 9.1- Design Specification, Section 9.2- Specification for material & 
installation. 

(d) Material for Bearings:-Thematerial used generally confirm to :- 
 

i) Mild steel shall confirm to IS 2062. Cast steel shall conform to 27-54 of IS 1030. 
ii) Stainless steel shall generally conform to grade 316 S 16 of BS 1449, Part-2. 
iii) Unless otherwise specified elastomers shall conform to IS: 3400& IRC 83-

1978. However, the confined elastomers inside pot bearing shall conform 
to BS 5400 having a hardness of 50+ / - 5 IRHD with corresponding 
properties regarding tesile and compressive strength, aging etc. 

iv) PTFE shall comply with the requirements of BS 3484 1973 Grade A and 
shall be pure virgin PTFE without any addition of regenerated material or 
fillers. It shall be free sintered and not pressure cooled. Where lubricant 
resention cavities are included they shall either cold pressed or hot 
pressed at a maximum temperature of 200-degree Celsius. The 
maximum PTFE sheet dimension shall not exceed 1200 mm and 1500 
mm for bonded PTFE and confined PTFE respectively. (for rectangular 
PTFE pads, the dimension refers to the diagonals and for circular PTFE 
pads to the diameter). 
The thickness of PTFE shall comply with the following requirement. 
 
Maximum dimension PTFE 
diameter of diagonal (in mm) 

Maximum 
thickness of 
PTFE 

 Bonded 
application 

Confined 
Application 

Up to 600 1.0 4.5 
600 to 1200 1.5 5.0 
1200 to 1500 - 6.0 

 
The difference in PTFE sheet thickness between the center and the edge shall 
nowhere exceed 0.05% of the radius or half diagonal of the sheet, except that 
for sheet having redii less than or equal to 400mm the difference may be up to 
0.02mm. For PTFE sheets split up into individual surface, these conditions shall 
apply to the entire PTFE surface of a bearing including the intermediate spaces. 

 
Dimples or grooves in PTFE for lubrication shall comply with the following requirements: 

 
a) The plan area of the cavities shall be not less than 10% and not greater 

than 30% of the total PTFE bearing surface area including the area of 
the dimple or grooves. 

b) The volume of the cavities shall be not less than 3% and not greater than 
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25% of the volume of PTFE (calculated above the top of the recess for 
confined PTFE) including the volume of the cavities. 

c) The depth of the cavities shall not exceed half the thickness of the PTFE 
sheet for bonded PTFE and the height of the projections of the PTFE, 
above the top of the recess for confined PTFE. 

 
v) Stainless steel mating surface: - The stainless steel plate shall comply 

with the requirements of grade -B16 S16 of BS 1449 Part-2, with a 
maximum surface roughness for planner surface not greater than 
0.15mm CLA as specified in bS 1134 part 2: 1972. The minimum 
thickness of the stainless steel shall comply with the following 
requirements. 

 
Dimensional difference between PTFE 
and stainless steel in the direction of 
movement 

Minimum thickness  of 
stainless steel 

(mm) 

  

Up to 300 mm 1.5   
300 mm to 500 mm 2.0   
Above 500 mm 3.0   

 
The diversion of the stainless-steel plate from the intended profile over the 
length L of the PTFE bearing surface shall not exceed 0.0002 Lh. Where “h” is 
either the thickness of bonded PTFE or the projection of confined PTFE as 
appropriate. 
vi) Adhesives for bonding: Adhesives for bonding PTFE to the stainless steel 

backing plate shall have a minimum bond strength or 6 N/mm width in a 
90 degree peel test. 

vii) Lubricant: The lubricant used shall retain its properties within the 
temperature range of 5-degree Celsius to 50 degree Celsius. It shall not 
resinify or change its consistency, or after the constituent parts of the 
bridge bearings. The lubricants shall have the following properties. 

a) Worked penetration range of 240 to 280 determined in accordance with BS 
5296. 

b) Solidification point- 40 degree Celsius. 
c) Bleeding- 4% when tested in accordance with BS 5297, using 150 degree 

Celsius doe 24 hrs 
viii) Welding: Welding electrodes of suitable grade shall be selected as per 

IS: 814. Pre-heating and post weld stress relieving shall be done to suit 
IS ASTM practice (Ref. IS: 9595-Recommendations for metal arc welding 
of carbon and carbond manganese steels). 

ix) Tolerance 
The tolerance shall be as per BG: 5400 section 9.2. 
- Plain dimension -0 and +3 mm 
- Overall height -0 and +3 mm 

1.3 Painting 
All non-working surfaces shall be coated with 2 coats of epoxy and one coat 
each of epoxy intermediate and finish, total thickness. 
- Silicon grease shall be applied at PTFE/SS interface after testing. 
- Anchors shall be protested with cement or otherwise. 

1.4      Test 
i) Raw materials: All raw materials shall be sample tested conforming to relevant 

material standard required in order to ensure that there is probability of not 
more than 1 in 100 of its being exceeded. A partial load factor (BS 5400) value 
of 1.3 for the ultimate Limit State and 1.0 for the serviceability limit state should 
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be used in association with this load. 
1.5 Free- flowing Non-shrink Grout similar to FOSROC’s conbextra- GP of equivalent 

in between the concrete and top and bottom plates of the bearings will be 
provided. 

1.6 Installations 
(i) The bearings shall be installed with care to ensure their correct functioning in 

accordance with the design for the whole structure. Even and efficient contact 
between top and bottom plate of the bearing and the bedding material shall be 
ensured for successful performance of the bearing. 

(ii) In order that moving surfaces are not contaminated, bearings shall not be 
dismantled after leaving the manufacturers works but, if for any reason these 
shall only be done under expert supervision and manufacturer’s assistance to be 
sought. 

(iii) Transfer of super structure weight on to the bearing shall not be allowed unit 
sufficient strength has developed in the bedding to resist the applied load. 
Temporary clamping devices shall be removed at the appropriate time before 
the bearings are required to accommodate movement. 

(iv) Temporary support when provided under bearing base shall be compressive 
under design loading or removed once the bedding material has reached the 
required strength. Any voids left as a consequence of their removal shall be 
made good using the same type of bedding material. Steel folding wedges and 
rubber pads are suitable for temporary supports under bearing base plate. 

(v) Bedding material shall be as indicated in approved drawings. 
vi) Fixing of bearings: 

a) The pedestal for seating of the bearing shall be cast with the following three 
provisions for accommodation the anchoring arrangements. 
i) Block Outs 
ii) Threaded inserts. 
iii) Metal bedding plates. 
iv) When block outs are provided they should be of such size that after 

installation of the bearing of a portion of the block out will be outside the 
plan area of the base plate for pouring grout mix. The dimensions of the 
block out shall be sufficiently large to accommodate the tolerance of the 
bridge elements. 

b) Threaded inserts to accept the anchor bolt can be kept in the bearing seating by 
use of a template. The clearance on the template hole must be of lower order 
than those provided on the bearing. The template must be sufficiently rigid to 
maintain the geometry and dimensions. Precast insert on the pedestal is not 
suitable with precast superstructure for lack of facilities for adjustment. 

c) Metal bedding plates maybe cast iron or bedded on top of the superstructure to 
the correct level and location. 

d) The bearing which is to be installed on temporary supports should be firmly fixed 
to the superstructure by holding down bolts or other means to prevent 
disturbance during subsequent operation. The method  of bolt tightening shall 
be such as not to deform the bearing. What  so ever the method used for 
fixing of the bearing, the voids beneath the bearing shall be completely filed with 
bedding material using appropriate method. 

e) For seating of the bearing or of the metal bedding plates only a thin layer of 
epoxy mortar shall be used for this purpose. 

f)  Hard spots shall be avoided, e.g. by removal of temporary packing seals and the 
shoe of sufficiently resilient washers over the inserts. 

g) Nothing extra will be paid for any material required for fixing the bearing. If 
bearings are installed prior to form work as in cast in situ concrete, deck form 
work around bearing shall be carefully sealed to prevent grout leakage. However, 
it is essential that the bearing, particularly the working surfaces, are protected 
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during concreting. Operational sliding plates shall be fully supported and care 
taken to prevent tilting, displacement or distortion of the bearing under the 
weight of wet concrete. Any mortar contaminating the bearing should be specially 
removed before it sets. 

 
Co efficient of friction for PTFE bearing shall not exceed 0.05 where stainless-
steel plates are used as mating surface and continuous lubrication is ensured. 
 

(C) SPECIFICATIONS FOR STEEL GIRDER & FABRICATION WORK 
 

1. Fabrication of steel Girder will be as per Railway’s approved drawing, 
specification. Fabrication has to be done with the help of approved Jigs. The 
Contractor will be required to submit quality assurance plan (QAP) and full 
details of welding procedure (WPSS) in prescribed proforma for approval of 
Engineer-In- charge. Entire welding to be done by approved welders using 
approved welding procedure and welding consumables. 

2. Jigs/Assembly: Contractor will be required to develop jigs for each component, 
which will be approved by Engineer-In- charge/authorized inspecting official of 
railway. The fabricated girders will be required to be trial assembled at the 
premises of the contractor on camber jacks as per details out in Railway 
fabrication specification Serial No RDSO/B1-2001. 

3. Cost: All the cost of developing and maintaining jigs, doing trial assembly of first 
girder and / or other subsequent girder or part of it will have to be organized by 
the contractor at his own cost inclusive of labour, plant and machinery etc. 

4. Transport: After inspection & passing of the fabricated components appropriate 
surface treatment / priming painting as specified in the item and approved by 
Railway shall be rendered & components transported to site of work. Contractor 
will be responsible for making material dumping and girder erection yard as per 
the requirement for which no extra payment will be made by the Railway to the 
Contractor. 

5. Site Fabrication Workshop for Steel Bridge Girders: 
i) Contractor may fabricate steel girders at his own RDSO approved workshop 

or he/they can establish workshop at site, in railway land or if suitable 
railway land is not available, then with prior approval, in private land 
adjacent to railway land or in railway land, subject to approval of Railway. 
Decision of Railways regarding site will be final. 

ii) Workshop will be established as per the guidelines given in STR for 
Fabrication of Steel Girders (w.e.f. 01.12.2019). It has to be approved by 
RDSO. All activities like site clearance, necessary approvals from state/local 
authorities, construction of workshop, electric/power connection, water 
supply, T&P, machinery, process of RDSO approval etc. will be carried out 
by contractor on his own cost, in reasonable time fitting in overall timeline 
of project. Rates of steel fabrication are inclusive of all such activities. 

iii) If workshop is established at site or at suitable location in section, railway 
may provide available and sparable land free of cost. All development of 
area such as leveling, earth filling, drainage etc., will be done by the 
contractor at his own cost. 

 
iv) Probable site for fabrication workshop in railway land, is at     station. 

Contractor must visit the site to assess his requirement and availability of 
railway land there. 

 
v) If in case railway is not able to provide land or land provided by railway is 

not sufficient in area, contractor will arrange private land at site approved 
by Railway, for fabrication workshop on his own. No extra payment will be 
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made for this. Railway will approve such site considering security, ease of 
inspection and transport etc. and Railway’s decision will be final. 

 
vi) Whether girders are fabricated at already established RDSO approved 

workshop elsewhere or in workshop at site, item rate of steel fabrication 
covers the cost of transportation of girders to site 

 
vii) Inspection of steel girders shall be done by the RDSO certified fabrication 

inspection unit of NCR or RDSO itself. QAP will be prepared by fabricating 
agency and approved by inspecting agency. Inspection charges will be borne 
by Railway. (Ref: ACS No. 02 dated 11.07.2018 of Welded Bridge Code) 

6. Codes And Specifications: 
The materials as well as execution of works shall be confirming to the following 
specifications and codes of practice (Latest Revision of the Specification /Codes &up 
to date correction slips to be referred). 

Indian Railway Standard Codes And Specifications: 
(i) IRS :Bridge Rules 
(ii) IRS : Welded Bridge Code(1972) 
(iii) IRS : Steel Bridge Code 
(iv) IRS : B1-2001 for Fabrication and erection of steel bridge girders. 
(v) IRS : M-28 Specifications for electrodes. 

 
Indian Standard Specification 

(i) IS :2062-
1999 

Specification for structural steel 

(ii) IS : 814-
1961 

Specification of covered electrodes for manual metal arc weld 

(iii) IS :9595-
1980 

Specification for metal arc welding of carbon & carbon magnese 
steel. 

(iv) IS : 816-
1968 

Specification for metal arc welding for general const in mild steel 

(v) IS : 102 Specification for ready mixed paint brushing red lead non setting 
priming 

(vi) IS : 123 Specification for ready mixed paint brushing, finishing 
(vii) IS : 2004 Specification for carbon steel forging 
(viii) IS: 822 Code of practice for inspection of welds 
(ix) IS : 1852 Specification for rolling and cutting tolerances for hot rolled steel 

 
In addition to above any other IS or IRS specification as applicable and approved by 
Railway. 

7. Material: 
i. Contractor has to procure all the raw materials from SAIL, TISCO & RINL only. 
ii. All structural steel section should confirm IS-2062 Gr. B fully killed, 

fully normalized also if plate thickness is>12mm. 
iii. All material shall be free from surface defects like notches, dents, 

bends excess rolled material, over/under dimensions. 
iv. Rolling & cutting tolerances shall be in accordance with IS 1852. 

8. Test certificates: 
i. For raw materials like structural steel, rivets, paints etc., the contractor shall 

furnish original copies of test certificates from the original manufactures. If 
any testing of material like test for ascertaining normalizing of steel, 
metallurgical/chemical composition, mechanical strength etc. is required by 
the Railway or their authorized inspecting agency, in respect of any items, this 
shall be arranged by the Contractor at their own cost from authorized Test 
House & submitted in the format given. No. of such tests for steel will be 
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limited to no. of heats from which raw material has been manufactured for 
each type. Test for other material like paint etc will be limited to No. of 
manufacturing batches from which material has been supplied. 

ii. Any approval given by the Railway’s authorized inspecting agency, in 
consequence of such tests or analysis, shall in no way limit or interfere with 
the absolute right of the Railway to reject the whole or portion of such 
materials supplied, which in the judgment of the Engineer in charge do not 
comply with the conditions of the Contract. The decision of the Engineer in 
charge, in this regard, shall be final and conclusive for all purposes. 

iii. All manufacturer’s certificates of tests, proof sheets, mill sheets, etc. showing 
that the materials tested conform to the requirement of the appropriate Indian 
Standard & other relevant Standard Specifications should be submitted to 
Railway. 

9. Samples & Testing 
i. In addition, the Engineer shall have the right to ask the contractor at any time 

to draw samples of any materials from its stockpiles or any other locations to 
be inspected by the Engineer or his representative. The samples are to be 
drawn in accordance with IS:2062 and tested in laboratory approved by the 
Engineer in accordance with the appropriate clause of IS:2062 at the cost of 
the contractor. 

ii. Besides, the tests required under clauses quoted herein above, the Engineer or 
his representative may order tests to be carried out by an independent person 
or organization appointed by him at such place or in such laboratory as he may 
determine in accordance with the appropriate clause of IS: 2062 and the cost 
of such tests shall be borne by the Contractors. The results of all such tests 
mentioned herein above shall be forwarded to the Engineer or his 
representative for record. 

10. Fabrication process: 
The contractor shall make his own arrangement at his cost for the full scale 
templating on high level steel/concrete platform under covered shed and 
making of steel template hereafter referred as masters of each and every 
component type. The Railway will supply no steel in this connection. The 
templates used throughout the work shall be of steel and will be used for making 
jigs and subsequent checking and repairs to jigs only. Work of fabrication shall 
be done as per relevant IRS specification and Codes 
a. Camber: 

i. In order to ensure that the fabrication and erection of main girders shall 
be such as to eliminate secondary stresses in the loaded span, the 
nominal length (i.e. the length which will give no camber) of members 
shall be increased or decreased by the amounts shown on the camber 
diagram. 

ii. All material plates, angle etc. shall have straight edge, flat surface and 
free from twist. The adjacent surface or edge shall be in close contact or 
at uniform distance throughout. 

iii. The face of compression member shall be machined so that the faces are 
at right angles to the axis of the member and at the joint when made 
out will be in close contact throughout. 

iv. Contractors have to use mechanically controlled torch for flame cutting. 
All flame cut edges shall be grind properly to remove all burrs etc. No 
drag line, bevel cut shall be permitted. 

v. Contractors have to take special care to ensure that ends of all plates 
and members are in close contact.No making up of surface etc. will be 
allowed without ascertaining its structural adequacy by radiography 
testing. 

vi. Contractor shall have to arrange use of hydraulic yoke hammer for riveting 
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wherever possible. 
vii. Only full length of plates/angles/Rolled section shall be used & no joints 

will be allowed in any of the component. 
viii. In the fabrication of girders, necessary arrangement and provision shall 

be kept for inspection facilities underneath the girder and for carriage of 
service cables, pipelines etc. as per approved drawing. 

b. Inspection and progress report: 
i. The quality assurance will be drawn duly approved by Engineer-In-

charge. The raw material and fabrication work shall be inspected by the 
Railway through Engineer-Incharge/authorized inspecting official of 
railway for which free accommodation and facilities will have to be 
provided by the contractor. The work of fabrication in contractor’s 
fabrication shop will at all times be open for inspection by the railway or 
their authorized inspecting official. Before dispatch of fabricated 
steelwork from the shop, they will be inspected in the contractor’s 
workshop by the Railway or their authorized inspecting official who will 
thereafter issue inspection certificates. The tests will be carried out at 
contractor’s cost. All facilities as required for carrying out the inspection 
will be provided free of cost by the contractor including those requiring 
the services of outside agencies & all measuring tools, gauges, template 
etc. 

ii. Any defects noticed during inspection in the execution of the work shall be 
rectified or replaced by the contractors at their own cost. The decision of the railways 
or its inspecting agency as to the existence of defect, the manner in which the defective 
work to be rectified or replaced shall be final, conclusive and binding on the contractors. 
No extra claim, whatsoever, shall be entertained for the cost of such rectification or 
replacement. 
iii. The progress of fabrication of steelwork as well as execution of all works shall be 

subject to periodic review by the Railway Administration. 
iv. The contractors shall provide all facilities to the Railway’s representative to make 

periodical detailed assessment of the progress of the works. Such information and 
progress reports as may be called for by the Railway and at such intervals as 
specified shall also be made available. 

c. Trial assembly: 
Fabrication of steel girders will be done by the RDSO approved firms only. 

i. Fabricated girders will be required to be trial assembled at the premises of the 
contractor on camber jacks as per details out lined in B1/2001. All the cost of 
developing and maintaining jigs doing trial assembly will have to be organized by 
the contractor at his own cost inclusive of labour, plant and machinery, levelling 
instruments, theodolite, piano wire etc. 

ii. After trial assembly of girders and their components, it will be inspected by 
authorized inspecting official of railway for ascertaining the desired quality & 
designed camber etc. After passing of the assembly the span will be dismantled 
and subjected to surface treatment as specified by contractor at his own cost. 

d. Interchangeability: 
For interchangeable members, as certified by the Inspecting Officer, a 
simplified scheme of marking will be permitted, i.e. all pieces, which are 
identical, shall bear one distinguishing mark irrespective of the span to 
which they belong. If the Inspecting officer is not satisfied the members 
are interchangeable, the whole of the spans must be erected complete and 
all parts marked to their place without additional charge. 

e. Surface Treatment 
i. No component is to be given any surface treatment without component being passed 

and embossed by Railway’s authorized Inspecting official. 
ii. Surface cleaning, for components not to be metalized, will be done by using 
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mechanized wire brush and/ or grit blasting. After grit blasting inspection shall be 
done by Railway’s Authorized Inspecting official to conform surface finish to Sa 2-
1/2 of Appendix ‘A’ of IS 5909. After passing of surface preparation priming coat 
shall be applied either manually with brushes or by mechanical means to the 
satisfaction of the Engineer-in-charge. No priming/painting work will be permitted 
during the monsoon period from June to September. 

iii. Protective painting: 
After inspection and passing of priming coat by Railway’s Authorized 
Inspecting official, protective coat of paint shall be done as per item of 
work and relevant IS codes either manually with brushes or by 
mechanical means to the satisfaction of the Engineer–in-charge. 

iv. Determination of local thickness of paint: The minimum local thickness of paint shall 
be determined by ELCOMETER. Minimum two digital Elcometer will have to be 
provided by the contractor at his own cost for determination of metalizing / painting 
thickness. One of the digital elcometer will have measuring range of 0 – 100 micron 
& other will have a measuring range of 50- 250micron. 

 
f. Transportation: 

i. No components are to be transported to site without being rendered surface treatment. 
ii.The contractor has to transport with loading/unloading and stacking all the fabricated 

material including loose fittings with his own truck/trailer, tools, plants & machinery 
and labour etc. at his own cost. While, the fabricated material will be transported to 
the depot at Bridge site demarcated by the Railway, 

iii. Though approach road is existing to the site of work, Railway does not take any 
responsibility of maintaining it in fit condition for movement of heavy/light 
transportation vehicles. Contractor will have to make his own arrangement at his own 
cost for maintaining motor ability of approach road. 

iv. The contractor has to arrange wooden Gutaka / Sleepers to keep the material at 
least 12” above the ground level. 

v. The contractor has to take all precaution during transportation/loading / 
unloading/stacking to avoid damage to fabricated material. If any damage to any of 
the members is caused, the particular components will be rejected by the Engineer-
In-Charge at site or his representative. Any material found damaged during transit 
and/or unloading will be stacked separately & damaged portion shall be marked by 
white paint. Contractor will have to organize rectification/replacement of all such 
defective component at his own cost to the entire satisfaction of the Engineer or his 
Authorized Representative. 

vi. Under special arrangement with the purchaser it shall be permissible for approved 
portions of the work to be dispatched before complete erection of the first span 
provided the contractor satisfies the Inspecting Officer that such portions of the work 
are strictly interchangeable and will assemble correctly and accurately in the complete 
structure. 

vii. All trucks/trailer are to be loaded in such capacity so as to ensure safe transport of 
fabricated materials. 

g. Assembling and erection: 
i. The Contractor shall observe sufficient accuracy in the assembling and 
erection of every part of the work to ensure that all parts fit accurately together on 
erection. The Contractor shall maintain a master steel tape of approved make for 
which he has to obtain a certificate of accuracy from the National Test House 
calibrated under a tension of 1.8 Kgs. At 16.7C. 

ii. Erection & Equipment: 
a) The Contractor shall provide at his own cost, all tools, machinery, equipment and 
erection material necessary for the expeditious execution of the work and shall erect 
the structural steel and iron work, in every respect as covered by the contract and 
in accordance with the drawings and specifications. 
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b) Before starting the work the contractor shall submit detailed launching 
plan/erection scheme to the Engineer- in-charge with complete details of equipment 
he proposes to use which shall be subject to the approval of the Engineer- in-charge 
other railway officials, the approval of the Engineer shall not be considered as 
relieving the contractor of the responsibility for the safety of his method or 
equipment or from carrying out the work in full accord with the drawings and 
specifications. 
c) All temporary works shall be properly designed and substantially constructed for 
the loads, which it will be called upon to support. Adequate allowance and provision 
of lateral forces and wind loads shall be made according to local conditions. Careful 
and periodical inspection of plant shall be made by the Contractor to ensure that all 
tackele, roops, chains and other important lifting gear and machinery are in good 
order and if for service and well up to the capacity for which they are required. 
d) When chains are used for lashing, care must be taken to protect the edges of 
members to avoid the marking and distortion otherwise caused. 

 
h. Deflection test: All the arrangements required for carrying out deflection tests 
shall be made by the contractor of any of the span as decided by Engineer in charge and 
all required material, testing equipment’s, labour etc. will be arranged by the contractor. 
The testing report shall be submitted in three copies to the Railway, the deflection will be 
conducted in supervision of Railway’s Engineers. 

i. Bearing And anchorages: 
a) Bed plates of bearings shall be set to required level and fixed accurately in 
position by giving full and even bearing by setting them on a layer of cement sand 
material as approved and directed by the Engineer. 
b) The Contractor shall drill the holes where necessary and set the anchor bolts. The 
bolts shall be set accurately and fixed with cement grout or another grouting material 
as approved by the Engineer, completely filling the holes. 

j. Method of measurement: 
For purpose of payment, quoted rates apply to the weights of steel work, calculated from 
final working drawings based on theoretical standard weights given in the producers 
hand books and using minimum square overall dimensions, no deductions being made for 
skew cuts, holes or notches. Each gusset shall be on the dimensions of the smallest 
enclosing rectangle. In additions, for riveted components, 3% will be added to the 
estimated weights calculated as above. 

k. Quantity: 
If the tenderers make use of any estimated quantity, which may be given to them 
in the Schedules or Tender drawings or in any other way, they do so at his own risk 
and will not be entitled to make any claim or demand or to raise any question 
whatsoever on account of any errors or miscalculations in the said quantity. 

 
l. Rejection of materials: 

Bridge components shall be tested before leaving the manufacturer’s premises. 
Bridge components will also be tested at the site and they may be rejected if found 
not suitable or not in accordance with the specifications, notwithstanding the result 
of tests at manufacturer’s work shop or elsewhere or test certificates. 

 
m. Record To Be Maintained 

Contractor has to maintain the following records during execution of the work. 
(i) Inspection/test certificate for raw material (All sections) by the original 

producer of the material. Inspection Register for material used for 
fabricating various components, should give details of Heat No., Cant No. 
and relevant test certificate from SAIL/TISCO/RINL (original 
manufacturers) as per IRS SpecificationB1-2001. 

(ii) Record of Inspection of templates floor/ templating by the Internal 
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Inspecting Authority as per IRS SpecificationB1-2001. 
(iii) Jigs/fixture register: incorporating inspection & clearance of jig by internal 

&Railway’s inspecting officials including details of subsequent checking of jigs 
and rectification thereafter as per IRS Specification B1-2001. 

(iv) Register showing clearance of internal quality control organization for 
initial assembly, tack assembly, second initial assembly, final assembly 
for every component as per IRS Specification B1-2001. 

(v) Welding register-indicating No. and location of defective welding during 
initial inspection for each component, defects detected by Authorized Railway 
Inspecting Officials and compliance thereof. 

(vi) Final passing register: shipping mark wise along with embossing 
seal of Rly’s inspecting officials (embossment is essential on each 
component also before applying any surface coating. 

(vii) Register for painting thickness and surface preparation. 
(viii) Measuring Equipment Testing Register: 

All measuring equipment used should be regularly tested for proper 
accuracy and record of the same to be kept for inspection of Railway 
inspecting official. Every measuring equipment should have 
connectivity with equipment tested at National Test House. 

(ix) Dispatch Register giving details of material dispatched span wise: 
(x) Material handing over register. 
(xi) Any other register as required by Authorized Inspecting Agency. 
(xii) Plant And Machinery Register: 

This register will record daily the particulars of machinery with the 
contractor and will be signed jointly by the Engineer’s 
Representative and the contractor. This will also indicate the 
particulars of the machinery out of order/under repairs. 

(xiii) Material Offering And Inspection register 
This register shall be maintained separately for each work order for 
keeping record of material offered for inspection, inspection remarks 
and passing details. One page should be allotted for individual 
members of fittings. Proforma shall be as under:- 

 
Description of component/fitting: Shipping mark: Quantity required per span: 

 
 

(D) SPECIFICATIONS FOR EXPANSION JOINTS 
 

1. This item includes designing supplying providing and fixing in position the approved 
type expansion joints for ROB/Bridges. 

 
2. The item includes all lead, lift, testing charges and work at all locations and inclusive 

of all material labour for fixing the joint at required and nominated place. 
 

Span No. Initial of 
Supervisor 

offering 
material 

for inspection 

Rlys 
inspectin
g officials 
Inspectio

n 
Remarks 

Compliance 
action 

Seal & initial of 
Rlys Inspection 

Official 

Despatch
& 

Consignee 
details. 

1 2 3 4 5 6 
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3. The measurement will be for the exact quantity used on work and not the part which 
is left over or left after fixing the joint. 

 
4. Contractor shall take prior approval from Railway’s Engineer in charge after 

submitting details and drawing. 
 
5. The expansion joints at fix end and free end shall be provided according to the details 

shown on the approved drawings and in presence of manufacturer’s representative. 
 
6. Suitable arrangement to prevent ingress of ballast inside ballast retainers shall be 

provided as shown the drawing. 
 
7. Expansion joint shall be provided for full width of super structure and ballast retainer. 
 
8. Inspection: Expansion joints shall not be used without the proper inspection 

certificate to be issued by the inspecting authority or any representative as directed 
by the Engineer in charge, certifying the approval of expansion joints. Testing 
charges including cost of material shall be borne by the contractor. 

 
9. The expansion joints and accessories thereof shall be subjected to all the specified 

tests as per relevant standard specifications on raw materials as well finished 
products in presence of Engineer in charge or his authorized representative at the 
manufacturer’s works or at other approved laboratory as decided by Engineer in 
charge. 

 
10. The contractor shall therefore, select a suitable expansion joints manufacturer 

having complete plant testing facilities so that the expansion joints under 
manufacturer can be tested at the place of manufacturer itself. Test certificates for 
the steel sections shall also be submitted by the manufacturer to the inspection 
agency. 

 
(E) PRE-CAST RCC/PSCUNITS 

1. Concreting of the pre-cast units shall be done in right sequence and pouring 
shall be done in an approved manner in once complete operation. All holes 
for holding down bolts for temporary lifting arrangement, fixing ladders, 
ducts, vents, anchorage cones, sheaths etc. shall be provided in an approved 
manner according to the drawing. All pre-cast concrete unit shall be well 
vibrated, top surfaces of slab being finished with vibrating screens or plates 
to ensure a properly closed surface. All pre-cast units shall be moulded to 
exact shapes, sizes and dimensions as shown in the approved drawings or as 
instructed by the Engineer. 

 
(F)  PILE FOUNDATIONS 

1.  Construction of bored pile foundations shall be strictly in accordance with the 
stipulations made in the building digest CBRI Indian 56 for bored piles for foundation 
and IS 2911-1979 part-I sec.2&3. 

2. Wherever the tilt of the piles exceeds 2% or the piles shifts by more than what is 
specified area will have to be increased and also additional reinforcement will have to 
be added and expenditure involved including cost of cement and steel shall be borne 
by the contractor. 

3. The tenderer shall have to remove all the released materials, debris etc. from the site 
of bridge, the same day it is dismantled, to keep the site clear of any infringement and 
shall stack the same as directed by Engineer in charge. 

4. The work will have to be carried out only on the basis of final approved plans. Any 
increase in depth of Piles required as per design/drawing to bring them in conformity 
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with the design criteria and specifications shall be carried out by the contractor. 
5. Rates :The rate quoted by the contractor shall be inclusive of all rate for Boring Piles 

through all types of soil including boulder and such other obstruction etc. including all 
machinery and plants, all royalties, freights etc. required for efficient execution of 
work. No extra payment will be made on this account whatsoever. 

6. For purpose of payment, then length of Pile will be measured from the bottom of the 
Pile to the bottom of the Pile Cap. The Engineer in charge will decide the exact level 
of the bottom of the Pile Cap. Any other Earthwork necessary for casting and boring 
Piles will not be paid for separately and the rates should be inclusive of all such 
Earthwork as may be necessary. 
 

1. Testing of Piles: Initial and routine load testing of Piles shall be carried out for 
both vertical and lateral loading as directed by the Engineer and the same shall 
conform to IS 2911 Part IV of1979. 

2. Initial &routine pile load tests and installation of test piles for initial load tests 
are payable under this contract and will be paid under relevant SOR/NS item. 
In case, test pile fails prematurely, during testing, due to construction defects, 
no payment will be made for installation and testing. Number of initial and 
routine load tests will be decided by engineer in-charge, in accordance with 
codal provisions. If test procedure is faulty and/or loading capacity is found 
unstable/inadequate etc., causing a failure of testing procedure and 
abandonment of test pile, then cost of testing and test pile will not be paid. 

 
(G)  READY MIX CONCRETE 

 
Indian Railway Standard Code of Practice for Plain, Reinforced and Pre-stressed 
concrete for General Bridge Construction (Concrete Bridge Code). 
Note : Based on Correction Slip No. 3 dated 01.08.2000 to Concrete Bridge Code 1997. 

1. “Ready Mixed Concrete (RMC): RMC means concrete produced by completely 
mixing cement, aggregates, admixtures, if any, and water at a Central Batching 
and Mixing Plant and delivered in fresh condition at site of construction. 

 
2. Use of Ready Mixed Concrete: Ready Mixed Concrete will be used, wherever 

required. It shall conform to the specifications of concrete, as laid down in 
Concrete Bridge Code. For other aspects, which are not covered in Concrete 
Bridge Code IS: 4926 (Specification for Ready Mixed Concrete) maybe referred. 

 
3. Effect of transit (transportation) time on Ready Mixed Concrete: As Ready Mixed 

Concrete is available for placement after lapse of transit time, reduction in 
workability occurs, which may lead to difficulty in placement of concrete. In 
addition, in case of longer transit time, initial setting of concrete may also takes 
place, which may render it unusable. Thus, while planning for using of Ready 
Mixed Concrete, these aspects should be kept inview. 

 
4. Checking suitability of Admixtures: Generally admixtures, like water reducing 

agent, retarder etc., are used in Ready Mixed Concrete for retention of desired 
workability and to avoid setting of concrete. In such cases, admixtures should 
be tested for their suitability as per IS: 9103 at the time of finalizing mix design. 
Regarding specification of admixtures, clause 4.4 of Concrete Bridge Code 
maybe referred. 

 
5. Re-tempering with Concrete: Under any circumstances, re-tempering i.e. 

addition of water after initial mixing, shall not be allowed, as it may affect the 
strength and other properties of concrete. 
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6. Time period for delivery of Concrete: The concrete shall be delivered completely 
to the site of work within 1½ hours (when the atmospheric temperature is above 
20oC) and within 2 hours (when the atmospheric temperature is at or below 
20oC) of adding the mixing water to the dry mix of cement. Special measures 
as approved by Engineer-in charge will be taken if transit time is more than 2 
hrs. 

Note:- RDSO Guide line (BS-23) shall be referred on use of Ready –mix Concrete. 
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SPECIAL CONDITION OF CONTRACT 
 
1. DEFINITIONS AND INTERPRETATION 

In this Tender Document, as hereinafter defined, the following words and expressions shall 
have the meaning as under: 

 
a) “BBJ” shall mean The Braithwaite Burn And Jessop Construction Company Limited 

having its registered office at 27, R. N. Mukherjee Road, Kolkata- 700 001. 
b) “TENDER” shall mean the proposal submitted by the Tenderer/ Bidder/ Supplier/ 

Dealer/ Bidder in response to BBJ’s Notice of Invitation to this Tender Document. 
c) “ORDER” shall mean a written Work/ Purchase Order issued by BBJ. 
d) “TENDERER/ BIDDER” shall mean the firm or Company (hereinafter called Tenderer/ 

Bidder) who duly submits the tender after accepting all the terms & conditions of the 
tender document. 

e) “SUCCESSFUL BIDDER” whose tender has been finally accepted by BBJ. 
 

2. ELIGIBILITY CRITERIA  
Supporting documents to be submitted in the Techno-Commercial part of the tender. 

 
a) Technical Criteria: 

The tenderer must have successfully completed or substantially completed similar works 
(not less than 80%) during last seven years ending last day of month previous to the 
one in which applications are invited and should be either of the following: 

 
(i) Successfully completed or substantially completed at least 3 (three) such similar 

works each costing not less than 30% of the advertised value of tender. 
Or 

(ii) Successfully completed or substantially completed at least 2 (two) such similar 
works each costing not less than 40% of the advertised value of tender. 

Or 
(iii) Successfully completed or substantially completed at least 1 (one) such similar 

work costing not less than 60% of the advertised value of the tender. 
 

Note: 
 
(i) “Similar work” shall mean successful/ substantial execution of any major or minor 

bridge/ viaduct/ flyover during last 07 (seven) years for any Government/ PSU 
and other Organization. 

(ii) Completion certificate(s) of orders or ongoing up to date work done certificate/ 
Document as per the above criteria to be submitted by the bidder. 

(iii) Substantial completion shall be based on 75 (seventy-five) percent (value wise) 
or more for the works completed under the contract. Certificate for ‘substantial 
completion’ of project/ work/ asset should contain two parts. Part-I shall contain 
‘financial value of work done’ and part-II shall contain ‘certificate of functional 
completion of project/ work/ asset’. 

 
b) Girders should be fabricated by a firm that has a full-fledged RDSO approved fabrication 

workshop and should have a valid certification of RDSO (STR complied) for 
fabrication of girders. 

 
c) Financial Criteria: 

i. Average Annual financial turnover during the last 03 (three) financial years, ending 
31st March of the previous financial year at least 30% of advertised value of 
the Tender. However, in case balance sheet of the previous year is yet to audited, 
the audited balance sheet of fourth previous year shall be considered. 
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ii. Certificates in the form of Audited Balance Sheet and Profit & Loss account shall 

be produced by the tenderer(s) to this effect duly certified by the Chartered 
Accountant. 

 
d) Other documents as mentioned on Para 5(d) of the Instruction to Bidders - Submission 

of Bid: Techno-Commercial Part is to be submitted.   
 

3. COMPLETION PERIOD 
Time is the essence of this contract. The duration of work is fifteen (15) months, and the 
date of commencement will be considered the date of issue of a Letter of Acceptance (LOA)/ 
Work Order, whichever is earlier.  
 
Part – I (Railway Portion): The completion period of this part of work shall be 05 (five) 
months from the date of issue of LOA 
 
Part – II (Approaches): The completion period of this part of work shall be 15 (Fifteen) 
months from the date of issue of LOA. 
 
This completion period includes the Monsoon Period.  
 
If the overall completion schedule needs to be extended due to any reason which is solely 
beyond the control of the successful bidder, the said extension of the completion schedule 
shall be granted without L.D. subject to the receipt of an extension of the completion schedule 
by BBJ from RAILWAY without L.D. 

 
4. EXTENSION OF COMPLETION PERIOD: 

Application for the extension of completion time will be dealt with as per the provision of 
Railway GCC with ACS no. 126, Clause 17A, 17B & 17C of GCC under Part-II Standard General 
Condition of Contract. However, for the sake of continuation of work BBJ may grant provisional 
extension. 

 
Note: 
a) In case of any disputes regarding interpretation of any of the above clauses, the decision 

of the BBJ shall be final and binding on the Contractor. 
b) The work will be executed under the supervision of Railway / BBJ. 
c) Supply of all materials will be as per Railway’s approved list 
d) All types of testing will have to be carried out as per Railway / BBJ instructions. All 

inspection and testing charges will be borne by the agency.  
e) In case of any dispute arises, Railway / BBJ’s decision will be final.  
f) If the client imposes a time extension along with liquidity damage, the same shall be 

applicable to the Bidder. However, BBJ shall not be held responsible for any liquidity 
damage. 

 
5. WORKMANSHIP: 

The workmanship for the job shall be closely monitored by the Bidder’s supervisory staff as 
per the specification and as directed by the Engineer/ Engineer In-Charge of BBJ/Railway 
and/or any other authorized Bidder of Railway. Any work done by the successful bidder is 
found unsatisfactory or a major mismatch is observed at the site that should be rectified/ 
redone as per the instructions, immediately after notifying the successful bidder. If the 
successful bidder fails to do so and the same is done by BBJ then BBJ will also recover the 
same amount from any due payment of the successful bidder. Any rejection on grounds 
of quality shall be re-done at the successful bidder’s cost. 
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6. QUANTITY OF WORK TO EXECUTE 
The total quantity of work as per Bill of Quantity (BOQ) can vary to any extent as decided by 
BBJ but the unit rate finalized will not change up to the completion of the project. 
 

7. RATE 
The bidder must quote the Rate, in percentage above/ below/ at-par, including GST 
and all other taxes & duties for the items mentioned in BOQ. The price must be firm 
during the tenure of this contract. 
 
Note: 
The award of the order or rejection of the Tenderer’s offer and/or cancellation of the tender 
will be made at the absolute discretion of BBJ. BBJ reserves the right to cancel or accept or 
reject any or all tender(s), whether lowest or otherwise, without assigning any reason(s), 
whatsoever thereof. A tenderer whose tender is not accepted shall not be entitled to claim 
any cost, charges, or expenses incidental to or incurred by him through or in connection with 
the preparation and submission of the Tender/Offer to BBJ. BBJ also reserves the absolute 
right to split up and award the requirement between two or more Tenderers. 

 
The Rates will be valid and remain firm for the entire duration of the work order. No 
revision/alterations of unit rates shall be entertained. 

 
8. TERMS OF PAYMENT: 
 

PAYMENT SCHEDULE:  
 

A. Payment against R/A & e-Invoice raised for RA Bill/ PVC Bill and final bill will 
be released immediately within five (5) working days after getting payment 
from Railway for the same work.   

B. Payment will be certified on the basis of measurement book maintained by BBJ 
for the successful bidder.  

C. For releasing Final Bill - No Claim Undertaking confirming that the “The Successful 
bidder" has no claims of any nature against the work order and/or the work done against 
the work order. 

D. Unconditional acceptance of the final bill and measurements entered therein 
E. Unconditional Undertaking that The Successful bidder has complied in full with the Legal/ 

Statutory obligations about the labour engaged by him on the job including payment of 
terminal benefits if any, and that he indemnifies BBJ of any obligation/ liability that may 
arise owing to any representation of any workmen employed by him. 

F. A Clearance Certificate from BBJ confirming that no job is left as per BOQ/ Revised BOQ 
for the work. 

 
9. TAXES & DUTIES 

The successful bidder shall be exclusively responsible for payment of all Taxes, Royalties etc. 
(including Goods and Service Tax) that may be levied from time to time according to the 
Laws & regulations now in force & also hereafter to be imposed, increased or modified from 
time to time. Nothing will be payable extra by the Company in respect of any duties/ taxes to 
be imposed on the procurement of materials for execution of the contract. 

 
10. GOODS AND SERVICE TAX (GST) 
 

a) The successful bidder shall be liable to pay all applicable taxes [including Goods and 
Service Tax (GST)] or any other tax or cess and show the amount of CGST, SGST, 
IGST, Cess or any other tax, as applicable, separately in the bill/ invoice/ debit/ credit 
notes. Successful bidder shall quote their GST Identification No. (GSTIN) in all its 
bills/invoices/ debit/credit notes. 
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b) The successful bidder has to provide a proper invoice/ debit/ credit notes bearing QR 
Code wherever applicable in the form and manner prescribed under rules of the GST 
Act/ rules containing all the particulars mentioned therein. In the event the successful 
bidder fails to provide the invoice/debit/credit notes in the form and manner prescribed 
under GST, then in the event of such non-compliance of the GST Act/Rules, the 
successful bidder shall be liable to indemnify for any losses to the Company. 

c) The successful bidder shall raise their tax invoice in the regular interval as per contract 
condition and upload their supply invoice in GSTN Portal through GSTR-1 return with 
10th of next month. Mismatch in return of BBJ due to any reason attributable to the 
bidder, the same shall be recovered from Bidder’s bill. 

d) The successful bidder shall upload/ submit/ report all supply invoices/ debit/ credit notes 
details in the form of prescribed statements/returns on the GSTN portal on or before 
the prescribed due dates date as per GST act/rules. The successful bidder shall pay the 
balance payable GST amount against supplies made to the Company on a monthly basis 
within due date from the appointed date regularly. Successful bidder shall reconcile the 
differences/ mismatches in submissions on GSTN portal if any before submission of their 
final monthly return. 

e) The successful bidder shall issue a credit note or debit note (if any) with reference to an 
original invoice within the prescribed time limit as per GST Act/ rules only after 
acceptance from the Company and the same shall be uploaded by the successful bidder 
in the GSTN portal in the same month. Successful bidder shall issue and submit the 
supplementary invoices (if any) with reference to original invoices to the Company 
promptly and within the prescribed time limit as per GST act/rules and the same shall 
be uploaded by the successful bidder in the GSTN portal in the same month. In case 
there is any loss of credit or additional liability and/ or interest etc. arises due to non-
compliance by the successful bidder, the same shall be reimbursed by the successful 
bidder to the Company. In case the successful bidder disqualifies in any of the above, 
please note that the input tax credit (GST) shall not be available to the Company and 
the Company has right to hold the GST amount without any intimation until the matter 
get resolved and credit is available to the Company. 

f) In the event where the input tax credit of the GST charged by the successful bidder is 
denied by the tax authorities to the Company, the Company shall be entitled to recover 
such amount from the successful bidder by way of adjustment from the next tax 
invoice/debit note. In addition to the amount of GST, the Company shall also be entitled 
to recover from the successful bidder interest along with applicable penalty imposed on 
the Company under GST laws. It is further agreed that in case the successful bidder 
fails to charge GST, if applicable, on the services/activities forming part of this 
agreement, at the time of raising invoices; the Company shall not be liable or 
responsible for reimbursing such tax, at any later date. 

g) The Company reserves the right to change the aforesaid GST/ Tax terms and conditions 
as notified from time to time by Government of India or respective State Governments. 
It is further clarified that all payments under this agreement shall be subject to 
withholding taxes, if applicable. 

h) At present GST-TDS is applicable. Deduction of GST-TDS at source would be enforced 
from the running bills at the rates prescribed. The GST (i.e., SGST, CGST or IGST) 
amount shall be shown separately in invoice and also submit proper Tax Invoice as per 
section 31 of CGST Act, and Rule 46 of CGST Rules, 2017 to get Input Tax Credit by 
BBJ.  

 
11. NEW LEVIES/ TAXES 

In case the Government imposes any new levy/tax or modifies rate of existing taxes including 
GST after awarding of the work during the tenure of the contract, BBJ shall reimburse the 
same at actual on submission of documentary proof of payment subject to the satisfaction of 
BBJ that such new levy/tax applies to this contract. 
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12. PERFORMANCE GUARANTEE 
 

a) For due and faithful fulfilment of the contractual obligations, the successful bidder shall 
furnish a Performance Guarantee for an amount equivalent to 5% (five percent) of 
the contract price/ value of work order either by Bank Draft/ NEFT/ RTGS or in the form 
of Bank Guarantee. In the event, the Performance Guarantee is submitted in the form 
of Bank Guarantee the same should be from any Nationalized/ Scheduled Bank of India 
in the prescribed format of BBJ with due validity period and claim period of 180 days. 
The aforesaid Bank Guarantee should be submitted within 21 (twenty-one) days from 
the date of issue of Letter of Acceptance (LOA). BBJ administration reserves the right 
to cancel the bid and withdraw the LOA if the Performance Guarantee is not submitted 
within 21 days. 

b) Provided further that after receipt of a specific formal request letter (in writing) from 
the successful bidder with valid justification/ reason for their non-submission of 
Performance Guarantee within the stipulated period, the said period of 21 (twenty-one) 
days for submission of Performance Guarantee may be extended at the sole discretion 
of the Competent Authority of BBJ. In such event of extension, a penal interest of 12% 
(twelve percent) per annum on Performance Guarantee value shall be charged for the 
delay beyond 21 (twenty-one) days, i.e., from 22nd day after the date of issue of LOA 
and up to the actual date of submission. In case the successful bidder fails to submit 
the Performance Guarantee even within the extended period, as aforesaid, the bid of 
the successful bidder shall be liable for rejection by the BBJ administration, and the LOA 
shall stand withdrawn.    

c) The Performance Guarantee shall be initially valid up to the stipulated date of completion 
plus 60 days beyond that. In case, the time for completion of work gets extended, the 
successful bidder shall get the validity of Performance Guarantee extended to cover 
such extended time for completion of work plus 60 days. 

d) In case the successful bidder fails to submit the requisite Performance Guarantee within 
the stipulated period as mentioned in the above paragraphs, the bid may 
consequentially be cancelled by BBJ, and the LOA shall stand withdrawn. The defaulting 
successful bidder shall be debarred from participating in Re-Tender for that work and 
his EMD/ SD/ PG/ RA Bills shall be encashed/ invoked/ forfeited. In this regard, the 
decision of the Competent Authority of BBJ shall be final.  

e) The formal Order shall be issued/ contract agreement (if any) shall be executed within 
a reasonable time only after receipt of Performance Guarantee from successful bidder. 
Till such time the order is issued/contract agreement (if any) is executed the successful 
bidder shall execute the work on the strength of LOA, but no payment shall be made to 
the successful bidder without order/ contract agreement. In the event the bid is 
cancelled by BBJ, and LOA is withdrawn accordingly due to non-submission of 
Performance Guarantee, the successful bidder shall have no right to claim on the 
executed work if any as aforesaid or any other claim whatsoever.  

f) The value of Performance Guarantee originally submitted by the successful bidder need 
not be changed for a variation of contract price/ order value up to 25% (either increase 
or decrease). In case during the course of execution, value of the contract increases 
beyond 25% of the original value, an additional Performance Guarantee amounting to 
5% (five percent) as applicable for the excess value over the original contract value 
shall be deposited by the successful bidder within 21 days from the date of receipt of 
intimation from BBJ. 

g) The Performance Guarantee shall be released after physical completion of the work plus 
after completion of 60 days thereafter based on 'Completion Certificate' issued by BBJ 
stating that the successful bidder has completed the work in all respects satisfactorily. 
The Security Deposit shall, however, be released only after expiry of the maintenance 
period/ defect liability period and after passing the final bill based on 'No Claim 
Certificate' from the successful bidder.  

h) Whenever the contract is rescinded by BBJ due to failure of the successful bidder, the 
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EMD/ Security Deposit of the successful bidder shall be forfeited, and their Performance 
Guarantee shall also be encashed. The balance work shall be got done independently 
without risk & cost of the failed successful bidder. The failed successful bidder shall be 
debarred from participating in the tender for executing the balance work. If the failed 
successful bidder is a JV or a Partnership firm, then every member/ partner of such a 
firm shall be debarred from participating in the tender for the balance work in his/her 
individual capacity or as a partner of any other JV/partnership firm. 

i) BBJ shall make a claim under the Performance Guarantee for which the BBJ is entitled 
under the LOA/ Contract (notwithstanding and/or without prejudice to any other 
provisions in the LOA/ Contract Agreement) in the event of: 

 
(a) Failure by the successful bidder to extend the validity of the Performance 

Guarantee as described herein above, in that event BBJ may claim the full amount 
of the Performance Guarantee from the successful bidder. 

(b)  Failure by the successful bidder to pay BBJ any amount due, either as agreed by 
them or determined under any of the Clauses/ Conditions of the LOA/ Order/ 
Contract Agreement, within 30 days of the service of notice to this effect by BBJ. 

(c)  In the event of the LOA/ Contract being rescinded by BBJ under provisions of any 
of the clause/ condition of the LOA/ Order/ Contract Agreement, the performance 
guarantee shall stand forfeited in full and shall be absolutely at the disposal of the 
BBJ. 

 
13. SECURITY DEPOSIT: 

As security for the proper and faithful fulfilment of the obligation under the order, a Security 
Deposit equivalent to 5% (five percent) of the Total Contract Value shall be deducted and 
should be kept valid till completion of the entire contract period plus 12 (twelve) months i.e., 
up to end of Defect Liability Period. Security Deposit shall be in the following manner. 

 
The Earnest Money deposited by the bidder along with the tender will be retained by the BBJ 
as part of the Security Deposit. The balance amount to make up with the total amount of the 
Security Deposit may be deposited by the Successful bidder in the form of a Demand Draft/ 
Pay Order or may be recovered by percentage deduction from the contractor’s bills.  

 
Recovery of Security Deposit: The Security Deposit/ rate of recovery/ mode of recovery shall 
be as under: 
a) Security Deposit for work should be 5% (five percent) of the Contract value and shall 

be recovered from the R/A bill. 
b) The rate of recovery should be at the rate of 10% (ten percent) of the gross R/A bill 

amount till the full security deposit is recovered. 
c) Security deposits will be recovered only from the bills of the contractor and no other 

mode of collecting SD such as SD in the form of instruments like BG etc., shall be 
accepted towards security Deposit. 

 
Security Deposit shall be returned to the contractor after successful completion of entire Order 
plus 12 (twelve) months i.e., after the end of Defect Liability Period and after the following: 
 
a. After passing the final bill based on the “No Claim Certificate” with the approval of the 

Competent Authority. 
b. Submission of an unconditional & unequivocal ‘No Claim Certificate’ from the concerned 

contractor. This certificate, inter alia, should mention that the work has been completed 
in all respects and that all the contractual obligations have been fulfilled by the 
contractor and that there is no due from the contractor to BBJ against the contract 
concerned.  

 
14. QUANTITY VARIATION 
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a)  There may be quantity variation as approved by BBJ/Railway during the actual execution 

of work.  
b)  The accepted variation in the quantity of each individual location and item of the contract 

would be up to 30% (thirty percent) of the quantity originally contracted. 
c)  The Contractor shall be bound to carry out the work at the agreed rates and shall not 

be entitled to any claim or any compensation whatsoever up to the limit of 30% variation 
in the quantity of the individual item of works. 

 
15. TRANSPORT ARRANGEMENT:  

The work at entire stretch will be supervised by two or more railway supervisors, contractor 
shall provide & maintain proper transport facilities (at least 1 nos road vehicles) for efficient 
transport of men and material. Timely and adequate transport facilities in the form of well-
maintained road vehicle like Ertiga /Scorpio/Tavera/TUV 300/Innova or similar (not older than 
3 years) etc. with fuel and driver for 24hrs availability during entire completion period of 
work. No extra/additional payment will be made to the contractor for this arrangement. In 
case of contractors failures to maintain these facilities, Rs.1500/- per day per vehicle shall be 
deducted from running bills as a deterrent. In this regards decision of Engineer in charge shall 
be final and binding upon the contractor. 

 
16. PRICE VARIATION CLAUSE (PVC):  

Price variation Clause (PVC) shall be applicable. Provide further that, in a contract where PVC 
is applicable, following shall be outside the preview of price adjustments (i.e. shall be excluded 
from the gross value of the work for the purpose of price variation. PVC Clause as under or 
amended up to date of closing of this tender shall be applicable) Please refer GCC (Year-2022) 
with ACS no. 1 to 6 Clause 46(A) under Part-II Standard General Condition of Contract.  
 
For calculation of PVC amount, Base month shall be decided one month prior to the 
tender closing date of Railway/ BBJ. The amount shall be payable whichever is less. 
 
Clause 46A.6, Part II of GCC shall be read as under:  
46A.6 The percentages of various components in various type of works shall be as specified 
for all item(s)/Bill(s) of Quantities in tender document and the same shall be fixed as per 
table & classification given below:  
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PLEASE NOTE: 
(i) This price variation clause shall be applicable during the contract period mentioned 
herein and the extended period where extension was allowed for the reason of  BBJ/ Railway.  
 
(ii) Similarly, this price variation clause shall not be applicable where time extension was 
allowed by BBJ due to any action / inaction of the successful bidder/ contractor. In this regards 
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decision of BBJ shall be treated as final. 
 

17. LIST OF ESSENTIAL MINIMUM EQUIPMENT’S TO BE MAINTAINED AT SITE:  
Contractor will arrange minimum number of equipment’s for execution of work as per mutually 
agreed programme as per earlier mentioned clause 30.3 of Special Condition of contract Part-
I of this booklet:  
 
Contractor will prepare a deployment scheme for above equipment in accordance with agreed 
upon plan of work and get it approved from Railways. Demobilization or reduction in 
machinery can be allowed during the course of work, subject to progress of work not getting 
hampered. Failure to provide above machinery will result in penalty of Rs 2000/- per day.  
 
Contractor will arrange to carry out good quality drone survey of various stages of 
construction at least 3 times in a year, at times advised by Engineer and submit video to 
railway.  
 
Equipment/Instrument to be provide by the Contractor will provide Two (02) set of leading 
company’s Computer (BBJ/Railway approved make/brand) with configuration & all requisite 
accessories such as LCD monitor of 21”, CPU (Intel I-5 processor, RAM 4GB, HDD-1TB, DVD 
writer), Optical Mouse, Multimedia Keyboard, UPS-750VA and 02 nos.  A4 black & white 
Printer/Scan/Copier for Railway official use as decided by Engineer-in-charge and it will 
become the property of the Railway. Nothing shall be paid on this account, and no 
dispute /claim will be entertained on this account.  
 
If the contractor fails to provide the computers of the above configuration with all requisite 
accessories, recovery will be done as per prevailing market rate. 
 

18. MOBILIZATION ADVANCE 
The mobilization advance, if agreed, shall be up to 5% (five percent) of the contact value 
against Bank Guarantee of value comprising of advance amount plus 10% as per the format 
provided by the purchaser. Mobilization Advance to be interest bearing at the rate of SBI PLR 
plus 2% above. 
 
Recovery of Mobilization Advance: The mobilization advance shall be recovered as under: 
 
a) Mobilization Advance, if applicable, for work shall be 5% (five percent) of the Contract 

value and shall be recovered from the R/A bill. 
b) The rate of recovery should be at the rate of 5% (five percent) of the gross R/A bill 

amount till the full mobilization advance is recovered. 
 
Bank Guarantee against mobilization advance shall be released after the recovery of full 
mobilization advance plus 30 days.  

 
19. SUPERVISION & LABOUR: 

The bidder will be responsible for providing labour of adequate skill and supervisory staff for 
the timely execution of work.   

 
20. WATCH & WARD 

The successful bidder is responsible for the watch and ward of the materials. The price quoted 
by the Successful bidder is inclusive of the watch and ward expenses and no extra claim will 
be entertained for the deployment of watch and ward or loss, damage of machinery/ materials 
at the workshop. BBJ shall not be liable for the loss or damage of any of the successful bidder's 
equipment, machinery and temporary works. 

 
21. DEFECT LIABILITY PERIOD 
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The successful bidder shall fully guarantee all work as per the scope of this tender/ order 
perform strictly in accordance with the drawings, specifications etc. The work shall be free 
from all defects. Should any work be not performed as intended or proved defective within a 
minimum period of 12 (twelve) months from the completion of the entire work or 
as per the Railway’s tender, the work shall upon notification of deficiency/ defect be 
promptly rectified by the successful bidder to the satisfaction of Railway and/or any other 
Inspection Agency appointed by Railway without any delay and at no extra cost to BBJ.  
 
If the successful bidder fails to effect proper replacement within a reasonable time of receipt 
of BBJ’s notification to this effect, BBJ shall be free to take any corrective action against the 
successful bidder. 

 
22. EMPLOYEES COMPENSATION INSURANCE 

The successful bidder shall submit proof of Employees Compensation Policy for all their 
workmen/ supervisors and any other person whom the successful bidder will deploy for our 
Project work before the commencement of the work. 
 
Workmen’s Compensation and Employer’s Liability Insurance: WC Policy/ Insurance shall be 
affected for all the employees of the successful bidder. If any of the work is sublet, the 
successful bidder shall require their Sub-Contractor to provide workmen’s compensation and 
employee’s liability insurance for the latter’s employees, if such employees are not covered 
under the Sub-Contractor’s Insurance. 

 
23. PROVIDENT FUND 

The successful bidder will be required to cover all their workmen engaged and eligible under 
the Employees Provident Fund Act by them under provident fund (P.F.) from the 
commencement of the work. The successful bidder will have to submit the challan of payment 
made towards P.F. for their labour and staff to BBJ’s HR Department as and when asked for. 

 
24. STATUTORY COMPLIANCE 

The successful bidder shall ensure strict compliance with all relevant labour laws, Minimum 
Wages Act, Payment of Wages Act, Industrial Disputes Act, Payment of Bonus Act, Boch Act, 
1996 & Rules thereunder, Contract Labour (Regulations & Abolition) Act, E.S.I. Act, P.F. Act, 
Industrial Safety Regulations, laws pertaining to use/storage of explosives for the work. The 
successful bidder shall submit to BBJ’ HR Department declaration as per format enclosed of 
compliance with payment of Minimum Wages, PF, ESI. Additionally, the proof of the same 
shall also be submitted to HR Department, as and when asked for as proof of compliance. 
Payment of wages & submission of ESI (if applicable) & PF have to be complied with as per 
the timeline defined under the relevant Acts and documentary evidences to be furnished to 
BBJ’s HR Department.  
 
(a) Minimum Wages Act, 1948 & Rules thereunder. 
(b) Payment of Wages Act, 1936 & Rules thereunder. 
(c) Industrial Dispute Act, 1949 & Rules thereunder. 
(d) Payment of Bonus Act, 1965 & Rules thereunder. 
(e) Contract Labour (Regulation and Abolition) Act, 1970 & Rules thereunder 
(f) ESI Act, 1948 & Rules thereunder. 
(g) Employees Provident Fund & Miscellaneous Provisions Act, 1952 & Rules thereunder 
(h) All Acts as stated as well as their latest amendments to be followed & complied. 
 
CONFIDENTIALITY OF DOCUMENTS 
The successful bidder shall treat all documents, specifications, drawings and contents therein 
as private and confidential. 

 
25. SUBLETTING OF WORK 
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No part of Work Order nor any share or interest thereof shall in any manner of degree be 
transferred, assigned, or sublet by the Successful bidder directly or indirectly to any firm or 
corporation whatsoever without the prior consent in writing of BBJ. 

 
26. INSPECTION OF WORKS 

Inspection & testing of work executed by the sub-contractor will be done by BBJ and/or 
Railway and/or their authorised representative and the sub-contractor is required to get the 
work passed through BBJ and/or Railway and/or their authorised representative. 

 
 
27. SAFETY AND ENVIRONMENT AT SITE/SHOP 

a) The successful bidder shall strictly abide by all safety standards, specifications, 
practices, rules, and regulations in construction and also the instruction of our safety 
(EHS) Engineer. Any kind of unsafe action or unsafe method of work by The Successful 
bidder’s workmen, which may lead to injury to the successful bidder’s workmen, will be 
viewed seriously and a penalty for the same will be levied on the successful bidder for 
such unsafe actions.  

b) The successful bidder will be responsible for the safety of their staff and employees of 
other agencies working in the successful bidder’s area of operation.  

c) The Successful bidder shall delegate the responsibility of implementation of safety rules 
to one of The Successful bidder’s staff.  

d) All safety appliances required like safety helmets, safety belts, shoes, retro-reflective 
jackets and other Safety PPE, etc., shall be arranged by the successful bidder at The 
Successful bidder’s cost.  

e) In the event of non-availability of such safety gadgets at the required point of time, we 
may, at the sole discretion of the Site in charge, procure such gadgets and issue the 
same to The Successful bidder on a chargeable basis on actual plus 20% overhead 
charges. 

f) The successful bidder’s authorized representative shall attend all safety meetings 
convened by the site safety (EHS) Engineer and abide by his instructions and follow the 
site safety practices without failure. 

g) Night working: Utmost care shall be taken during night operations with proper 
illuminations and safety. 

h) Any other safety arrangement is recommended to be followed as per instruction of 
Railway. 

i) Further, the successful bidder should ensure compliance with COVID-19 protocols as 
applicable. 

 
28. LIQUIDATED DAMAGES 

The time for the execution of the work shall be deemed to be the essence of the contract and 
the works must be completed not later than the date(s) as specified in the contract.  
 
If the contractor fails to complete the works within the time as specified in the contract for 
the reasons not attributable to the successful bidder, BBJ may, if satisfied, allow the contractor 
to complete the work for further extension of time without imposing LD. 
 
If the successful bidder fails to complete the works within the time as specified in the contract 
for the reasons attributable to the successful bidder, BBJ allows, if satisfied that the works 
can be completed within a reasonable short time thereafter, the successful bidder for further 
extension of time. On such extension, BBJ will recover from the bills of the successful bidder, 
as agreed damages, a sum equivalent to ½ (half) of 1% of the contract value per week or 
part of the week of any supplied equipment/services not delivered within stipulated time 
period or total order value in the case where part delivery is of no use to the purchaser, 
subject to the maximum limit of 10% for contract value up to 2 (two) lakh and 5% for contract 
value above 2 (two) lakh. 
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For the purpose of this Clause, the contract value of the works shall be taken as the value of 
work as per contract agreement including any supplementary work order/contract agreement 
issued. 
 
Provided further, that if BBJ is not satisfied that the works can be completed by the Successful 
bidder and in the event of failure on the part of the successful bidder to complete the work 
within the further extension of time allowed as aforesaid, BBJ shall be entitled to encash the 
successful bidder’s Security Deposit and Performance Guarantee and also rescind the 
contract, whether or not actual damage is caused by such default.  

 
29. INDEMNITY 

Bidder shall indemnify BBJ against all claims & losses in respect of their contractual obligations 
in the event of non-compliance of any terms & conditions of this documents or contract 
agreement / statutory rules/ obligations/ laws/ taxes & duties etc. 

 
30. TERMINATION OF CONTRACT 

In the event, BBJ finds that the successful Bidder’s progress is consistently below the accepted 
pace based on the program scheduled mentioned in this document or fixed by BBJ and/or if 
the quality of works being executed by the successful Bidder falls below the expected 
standards laid down by BBJ, in such cases, in the interest of timely and successful completion 
of the project and to maintain the high quality of work, BBJ reserve the right to delete the 
Scope of Work of the successful Bidder, or, the entire balance work to be taken away from 
the successful Bidder and BBJ shall be at liberty to get such works done/executed by any 
other Bidder/ agencies. Moreover, BBJ shall not be liable to pay any compensation or make 
good any damage/s or to affect any other payment to the present successful bidder for any 
ground whatsoever. 

 
In the above event, the successful bidder shall be debarred from participating in the tender 
for executing the balance work. If the successful bidder is a JV or a Partnership firm, then 
every member/partner of such a firm shall be debarred from participating in the tender for 
the balance work in his/her individual capacity or as a partner of any other JV /partnership 
firm. 
 
The defaulting successful bidder shall not be issued any completion certificate for the contract. 
 
All the statuary obligations including maintaining all other relevant Statues, Laws/ Rules, Local 
Rules & Regulations/ Rules of Central/ Local Govt. bodies should abide & comply by the 
successful Bidder and any consequence comes out from the act or omission of the successful 
Bidder which can result in stoppage of work or the successful bidder fails to comply any of its 
respective Contractual obligation(s) within the stipulated time frame, in that event BBJ 
reserves the right to terminate the contract and to take any action against the successful 
Bidder (such as forfeiture of EMD/ Security Deposit, encashment of Performance Bank 
Guarantee, non-payment/ forfeiture of RA Bills etc.) and the decision of BBJ in this respect 
shall be final. 
 
In the above situations, BBJ reserves the right to issue a notice in writing to that effect and 
if the successful bidder does not within seven days after the delivery to him of such notice 
proceed to make good his default in so far as the same is capable of being made good and 
carry on the work or comply with such directions as aforesaid of the entire satisfaction of the 
BBJ, then BBJ shall be entitled after giving 48 hours’ notice in writing to rescind the contract 
as a whole or in part or parts (as may be specified in such notice) and after the expiry of 48 
hours’ notice, a final termination notice should be issued by BBJ. 

 
31. RESOLUTION OF DISPUTES AND ARBITRATION 
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In case a dispute or difference of any kind whatsoever arises out of or relates to the Contract 
or ancillary/incidental as to the terms and conditions of it or relates to any matter for 
execution and/or performance of the contract, between the parties to the Contract, it is a 
term of the agreement by and between the parties herein that before invoking arbitration, 
the aggrieved party shall first & foremost refer the matter within sixty (60) days from the 
date of cause of action of the said dispute(s) or difference(s) arosed, to the Competent 
Authority of BBJ and the decision/recommendation/interpretation made by the said 
Competent Authority of BBJ shall be final & binding upon both the parties. 
  
On the failure of the procedure prescribed above or if a party is dissatisfied with the 
decisions/recommendations aforesaid, and notwithstanding anything else contained 
elsewhere, the aggrieved party may by notice in writing to the Competent Authority of BBJ 
evince the intention to refer the disputes and differences that have arisen between the parties 
to Arbitration by the constitution of an Arbitral Tribunal. The Arbitral Tribunal shall consist of 
three arbitrators, one each to be nominated by the respective parties and the third to be 
appointed by the nominated arbitrators. 
  
Pending submission of and/or decision on a dispute or difference as aforesaid or until the 
Arbitral Award is published, the parties (if the Contract is not terminated/ cancelled) shall 
continue to perform all of their obligations under this Agreement and the Contract, without 
prejudice to a final adjustment in accordance with such award.       
  
The decision of the Arbitral Tribunal arrived at after hearing the parties shall be final and 
binding upon the parties. The Arbitration Proceedings shall be conducted in accordance with 
the Arbitration and Conciliation Act, 1996 or any statutory modifications or re-enactments 
thereof. 
  
It is also agreed by the parties that the Arbitration Proceedings shall be conducted in the 
English language. The venue of Arbitration shall be Kolkata only and any proceedings arising 
out of this Agreement / Contract shall be subject to the jurisdiction of Courts at Kolkata. 
 
While executing the work by the Bidder and/or after completion of the work and/ or till 
completion of the maintenance period as per order, a dispute or difference of any kind 
whatsoever arises out of or relates due to actions of the Railway and/ or the Bidder, the same 
will at first instance be settled amicably with the Railway through BBJ. In case amicable 
settlement cannot be reached and it is required to initiate arbitration proceeding by BBJ with 
the Railway, the Bidder will bear entire costs related to arbitration proceedings including legal 
expenses, incidental costs e.g. costs related to travelling, food & lodging of BBJ’s 
representatives including BBJ’s legal experts/ lawyers, costs of documentation etc. 

 
In the event of any dispute and/or difference arises due to any non compliance/ default caused 
by the successful bidder and for that reason any litigation/ arbitration arises between the 
concerned Railway authority and BBJ for work related matters e.g. extra work done/ quantity 
variation & payment thereof, non-payment of bills, deletion/ modification of items, legal/ 
local/ state/ national statutory compliances (other than those, which are to be complied with 
by the Bidder as per BBJ's order) etc., the same will be forwarded to the concerned Railway 
authority by BBJ and necessary follow ups to be done by the Bidder. In case these issues are 
need to be settled through legal process (arbitration/ court cases etc.), cost involved in such 
legal processes will be borne by the Bidder till finalization of the process, irrespective of 
realization of the claims etc. Any payment in this regard, due to be paid to the Bidder, will be 
paid only after the realization of the same from the Railway authority. 

 
32. FORCE MAJEURE:  

If any time,  during the continuance of this contract, the performance in whole or in part by 
either party under obligation as per this contract is prevented or delayed by reasons of any 
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war or hostility, the act of the public enemy, civil commotion, sabotage, fire,  flood, explosion, 
epidemic, quarantine restrictions, strike, lockout or acts of God (hereinafter referred to as 
“eventuality”), provided notice of happening of any such eventuality is given by either party 
to the other within 21 (Twenty) days of the date of occurrence thereof, neither party shall 
because of such an  “eventuality” be entitled to terminate this contract nor shall either party 
have any claim or damages against the other in respect of such non-performance or delay in 
performance and deliveries under the contract. The contract shall be resumed as soon as 
practicable after such “eventuality” has come to an end or ceased to exist.   
In case of any dispute, the decision of BBJ shall be final and conclusive, provided further that 
if the performance in whole or part of any obligation under this contract is prevented or 
delayed because of any such eventuality for a period exceeding 60 (Sixty) days, either party 
may at its options, terminate the contract.  
 
Provided that if the contract is terminated under this clause, the Purchaser shall be at liberty 
to take over from the supplier at a price to be fixed by the purchaser, which shall be final, all 
unused, undamaged and acceptable equipment, bought out components and other stores in 
the course of manufacture which may be in the possession of the Supplier at the time of such 
termination,  or such portion thereof as BBJ may deem fit except such equipment, as the 
Supplier may, with the concurrence of the Purchaser, elect to retain. 

 
33. NON-SCHEDULE ITEM OF WORK 

Settlement of rate of the extra item(s) of work which is/are not covered by the schedule: 
 
The successful bidder shall notify any extra item(s) of work to BBJ immediately after he comes 
across the same during the execution of work and submits the rate for the same. Based on 
merit, BBJ shall take up with RAILWAY for settlement of the rate of the extra item(s) of work. 
If RAILWAY admits the said extra item(s) of work and settles the rate thereof then BBJ shall 
also admit the said extra item of work for the successful bidder and pass on 90% of the rate 
settled by RAILWAY. 
 

34. IMPORTANT NOTES: 
BBJ reserves the right to: 
 
i) Accept or reject any bid received at its discretion without assigning any reasons 

whatsoever. 
ii) Increase/ decrease/ alter the job description/ scope of work with the corresponding 

change in the value of the contract. 
iii) Postpone or extend the above-mentioned date, split and distribute the work among 

more than one bidder without assigning any reason whatsoever.  
iv) May ask for further qualification during techno commercial scrutiny of bids received. 
vi) BBJ shall not be liable for any expenses incurred by the bidder for delivery of materials 

or during the preparation of the bid irrespective of whether it is accepted or not. 
vii) Canvassing i.e., soliciting favour, seeking advantage etc. in any form is strictly 

prohibited and any bidder found to have engaged in canvassing shall be liable to have 
his bid rejected summarily.  

viii)  If the bidder deliberately gives any wrong information in his tender to create 
circumstances for the acceptance to his bid, BBJ reserves the right to reject such 
application.  

 
(पाथर् नंदी / PARTHA NANDY) 

मु� प्रबंधक (प�रयोजना) / CHIEF MANAGER (PROJECT) 
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ANNEXURE-I 
FORMAT  

 
CERTIFICATE 

 
(TO BE SUBMITTED ON BIDDER’S LETTER HEAD) 

REF.:                                                                              DATE: 
 

SUB: DEPLOYMENT OF WORKMEN FOR THE WORK AT UTTAR PRADESH STATE 
 

 
This is to certify that we have complied with all the Statutory Obligation for our workmen engaged 
for the subject work which includes payment of Minimum Wages, P.F. & E.S.I. contribution and 
other benefits as per prevailing Labour Laws and other Statutes/Rules in the State of ODISHA. 
  
We hereby indemnify our employer THE BRAITHWAITE BURN AND JESSOP CONSTRUCTION CO. 
LTD. regarding compliance of all statutory requirement of Labour Laws as stated above. THE 
BRAITHWAITE BURN AND JESSOP CONSTRUCTION CO. LTD. will have no responsibility in this 
regard. 

 
 

(Authorized Signatory) 
Signature with Office Seal 
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Annexure-A  
 

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER 
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

 
To,  
____________________________  
(Write Name and Designation of Officer of BBJ inviting the Tender)  
The Braithwait Burn And Jessop Construction Co. Ltd. 
(A Government of India Enterprise) 
27, Rajendra Nath Mukherjee Road, 
Kolkata – 700001 
 
Dear Sir,  
 

Sub:  Declaration by Authorized Signatory regarding Authenticity of submitted 
documents.  

 
Ref:  1) NIT/Tender Enquiry No. & Date: ……………………………………………… 

2) All other pertinent issues till date  
 
I/We, hereby certify that all the documents submitted by us in support of possession of “Qualifying 
Requirements” are true copies of the original and are fully compliant required for qualifying / applying 
in the bid and shall produce the original of same as and when required by The Braithwaite Burn And 
Jessop Construction Co. Ltd.  
 
I / We hereby further confirm that no tampering is done with documents submitted in support of our 
qualification as bidder. I / We understand that at any stage (during bidding process or while executing 
the awarded works) if it is found that fake / false / forged bid qualifying / supporting documents / 
certificates were submitted, it would lead to summarily rejection of our bid / termination of contract. 
BBJ shall be at liberty to initiate other appropriate actions as per the terms of the Bid / Contract and 
other extant policies of The Braithwaite Burn And Jessop Construction Co. Ltd.  
 
Yours faithfully,  

 
 

(Signature, Date & Seal of Authorized Signatory of the Bidder)  
Date:  
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Annexure-B  
 

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER 
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

 
To,  
____________________________  
(Write Name and Designation of Officer of BBJ inviting the Tender)  
The Braithwait Burn And Jessop Construction Co. Ltd. 
(A Government of India Enterprise) 
27, Rajendra Nath Mukherjee Road, 
Kolkata – 700001 
 
Dear Sir,  
 

Sub: Declaration  
 

Ref:  NIT/Tender Enquiry No. & Date: ……………………………………………… 
 
We certify that, in accordance with the terms and conditions of this tender document, we will provide 
all arrangements, services and activities as outlined below: 
 

(a) We shall arrange all necessary transportation/vehicle facilities at the project site. 
(b) We shall provide minimum essential equipment at site for execution of work. 
(c) We shall arrange all equipment / instruments at the Railway office of the project site. 
(d) We shall follow all Health, Safety & Environmental (HSE) applicable rules and regulations 

at project site 
 
The aforementioned expenses have been taken into consideration when calculating our rate for doing 
the work, service and arrangements specified above in the bidding documents.  
 
Yours faithfully,  

 
 

(Signature, Date & Seal of Authorized Signatory of the Bidder)  
Date:  
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