## THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED

(A Govt. of India Enterprise)

NIT/DGM(P-V)/AN/TRANSPORT/D2831/3132/2019

DT. 18.01.2020

## **CORRIGENDUM-1**

**REF:** NIT/DGM(P-V)/AN/TRANSPORT/D2831/3132/2019, Date 18.01.2020

**SUB:** Transportation of BBJ materials i.e drifts, Bolts and S/H Wooden Sleepers

with other store materials from Heavy Plant Yard, Kolkata to our Almatti

Site, Karnataka (Br. No. 63)

1. The BOQ against aforementioned tender is hereby revised and shall be read as annexed at Annexure-A

All other terms & conditions of the above mentioned in NIT will remain unchanged.

THIS CORRIGENDUM WILL BE TREATED AS PART OF THE MAIN TENDER DOCUMENT AND MUST BE SUBMITTED WITH THE TENDER DULY SIGNED AND SEALED BY THE AUTHORIZED SIGNATORY.

(A. NEOGI) DGM (P-V)

TENDERER(S) BBJ

## THE BRAITHWAITE BURN & JESSOP CONSTRUCTION COMPANY LIMITED

(A Govt. of India Enterprise)

NIT/DGM(P-V)/AN/TRANSPORT/D2831/3132/2019

DT. 18.01.2020

Annexure-A

BOQ-1

## **BILL OF QUANTITIES**

SL. NO.	DESCRIPTION	UNIT	QUANTI TY	RATE PER TRIP (Rs.) (Figure in words)
A	Transportation of BBJ materials i.e drifts, Bolts and S/H Wooden Sleepers with other store materials from			
i)	Heavy Plant Yard, Kolkata to our Almatti Site, Karnataka(Br. No. 63).	Trip	02	
	- By Truck (16 MT Capacity)			
	Note: a) Qty. variation - + 50 %. b) Bidders are requested to quote price as per TRIP BASIS. c) Payment will be made by per Trip Basis. d) Any deviation of the above quotation will be treated as cancelled. e) Loading & unloading will be done by BBJ. f) Payment towards excess loading beyond 16 MT for Truck shall be treated on Prorata basis. g) Any incidental charges for transportation on road to be borne by the party. Detention charges will not be paid for delay of loading at our site.			

(Animesh Neogi) DGM(P-V)

TENDERER(S) BBJ