

TECHNICAL SPECIFICATION

| Sl. No. | Item Description | Quantity | Units |
|---------|--|----------|-------|
| 1 | Transportation of Porta Cabin, JCB, 12/14 MT Hydra and other machinery, tools tackles and store materials from Ganga Bridge Site, Allahabad to Jhansi ROB Site (L.C No. 02), Singhpur Dumra, Pin - 471501. | | |
| 1.01 | Suitable Transport (For Porta Cabin) Lumpsum Basis | 01 | Trip |
| 1.02 | Suitable Transport (For JCB) Lumpsum Basis | 01 | Trip |
| 1.03 | Suitable Transport (For 12/14 MT Hydra) Lumpsum Basis | 01 | Trip |
| 1.04 | By Truck (20MT Capacity) | 02 | Trips |
| 1.05 | By Trailer (22MT Capacity) | 01 | Trip |
| 2 | NOTE: | | |
| 2.01 | Qty. variation +/- 25% | | |
| 2.02 | Rate should be quoted per Trip Basis except Suitable transport. | | |
| 2.03 | Payment will be made by per Trip Basis for Truck (20 MT Capacity) & Trailer (22MT Capacity). | | |
| 2.04 | Payment towards excess loading beyond 20 MT for truck and 22 MT Trailer shall be treated on Pro-rata basis. | | |
| 2.05 | Any deviation of the above quotation will be treated as cancelled. | | |
| 2.06 | Loading and unloading will be done by our Site. | | |
| 2.07 | Any incidental charges during transportation on road to be borne by the party. Detention charges will not be paid for delay of loading and unloading. | | |
| 2.08 | Appropriate vehicle for lifting materials to be placed as soon as intimated by BBJ. | | |
| 2.09 | Each vehicle should be provided with appropriate communication system for monitoring movement. | | |
| 2.1 | Payment terms – 45 days from delivery of the materials with proper document. | | |
| 2.11 | Immediate commencement with 48 hrs notice for deploying vehicle. | | |
| 2.12 | Rate should be quoted per Trip Basis except suitable Transport. The rate should be inclusive of all but exclusive of GST. | | |
| 2.13 | The invoice raised by the transporter for the transport carried out in a particular month should reach BBJ-Head Office within 5 th of the next month e.g. invoice for transport in Dec-23 must reach BBJ-Head Office, Kolkata by 5 th Jan-24 | | |